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Schedule A 

(See Clause 2.1 and 8.1) 

 

SITE OF THE PROJECT 

 

1  The Site  

 

1.1  Site of the Four-Lane Project Highway shall include the land, buildings, Structures and road 

works as described in Annex-I of this Schedule-A.  

 

1.2  The dates of handing over the Right of Way to the Contractor are specified in Annex-II of 

this Schedule-A.  

 

1.3  An inventory of the Site including the land, buildings, structures, road works, trees and any 

other immovable property on, or attached to, the Site shall be prepared jointly by the 

Authority Representative and the Contractor, and such inventory shall form part of the 

memorandum referred to in Clause 8.2.1 of this Agreement. 

 

1.4  The alignment plans of the Project Highway are specified in Annex-III.  In the case of 

sections where no modification in the existing alignment of the Project Highway is 

contemplated, the alignment plan has not been provided.  Alignment plans have only been 

given for sections where the existing alignment is proposed to be upgraded. The proposed 

profile of the Project Highways shall be followed by the contractor with minimum FRL as 

indicated in the alignment plan.  The contractor, however, improve/upgrade the Road Profile 

as indicated in Annexure-III based on site/design requirement. 

 

1.5  The status of the environment clearances obtained or awaited is given in Annex-IV.  
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Annex – I 
(Schedule-A) 

Site 

1. Site  

 

The Site of the Four-Lane Project Highway comprises the section of National Highway 37 

commencing from km 562.525 to km 581.700 i.e. End of Moran Bypass to Bogibeel Junction 

section in the State of Assam. The land, carriageway and structures comprising the site are 

described below.  

 

2. Land  
 

The Site of the Project Highway comprises the land as described below: 

 
Existing Chainage Km 

Existing ROW (in m) 
From To 

562.525 562.800 60.0 

562.800 563.800 60.0 

563.800 570.000 60.0 

570.000 570.100 59.0 

570.100 571.100 60.0 

571.000 571.150 61.0 

571.150 571.200 60.0 

571.200 571.250 61.0 

571.250 571.300 60.0 

571.300 571.350 61.0 

571.350 571.450 60.0 

571.450 571.500 59.0 

571.500 571.650 60.0 

571.650 571.700 61.0 

571.700 571.900 60.0 

571.900 571.950 61.0 

571.950 572.000 60.0 

573.000 573.050 59.0 

573.050 575.750 60.0 

575.750 575.800 88.0 

575.800 575.850 80.0 

575.850 575.900 62.0 

575.900 576.400 60.0 

576.400 576.450 74.0 

576.450 576.500 80.0 

576.500 576.550 84.0 

576.550 576.600 72.0 

576.600 580.778 60.0 
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3. Carriageway 

 The present carriageway of the project highway is 2-lane. The type of the existing 

pavement is flexible. Details of carriageway & Pavement are as under. 

Existing Chainage km 
Carriageway Width Paved Shoulder 

Earthen Shoulder 

From To Left Right 

562.525 563.800 7 Nil 1.0 1.0 

563.800 564.800 5.4 Nil 1.5 1.5 

564.800 565.800 5.4 Nil 1.5 1.0 

565.800 567.800 5.4 Nil 1.8 1.3 

567.800 568.800 5.4 Nil 1.8 1.0 

568.000 570.600 5.4 Nil 1.5 1.2 

570.600 571.800 5.4 Nil 1.5 1.0 

571.800 572.800 5.4 Nil 1.5 1.2 

572.800 573.000 7 Nil 1.0 1.0 

573.000 573.200 7 1.4 Dehing Bridge 

573.200 573.800 7 Nil 1.0 1.0 

573.800 574.800 7 Nil 1.5 1.5 

574.800 575.800 7 Nil 1.5 1.2 

575.800 576.800 7 Nil 0.8 0.8 

576.800 577.100 7 Nil 0.8 0.8 

577.100 577.200 7 1.4 Seesa Bridge 

577.200 577.800 7 Nil 0.8 0.75 

577.800 581.600 7 Nil 1.0 1.0 

581.600 581.800 7 Nil 1.2 1.0 

581.800 582.200 7 Nil 1.0 1.0 

582.200 581.700 7 Nil 1.2 1.0 

 

The following works have already been executed by the previous Contractor. The Bidder shall 

verify the usability as per project specifications/ requirement and any repairs/ modifications shall 

be incorporated in the bid accordingly. 

 

Sr. 

No. 
Item of Works 

Existing Chainage 
Side 

Total Length 

- 2 Lane 

 

Emb Top From To 

1 2 3 4 5 6 7 

1 Embankment 562.525 563.074 LHS 0.500 Completed 

2 Embankment 567.511 567.603 LHS 0.100 Completed 

3 Embankment 568.623 568.733 LHS 0.100 Completed 

4 Embankment 569.058 569.459 LHS 0.400 Completed 

5 Embankment 562.525 562.637 RHS 0.100 Completed 

6 Embankment 562.749 563.468 RHS 0.700 Completed 

7 Embankment 564.469 564.673 RHS 0.200 Completed 

8 Embankment 564.673 564.879 RHS 0.200 Partially Completed 

9 Embankment 564.879 564.980 RHS 0.100 Completed 

10 Embankment 569.559 569.760 RHS 0.200 Completed 

11 Embankment 570.248 570.629 LHS 0.400 Partially Completed 

12 Embankment 570.914 571.642 LHS 0.700 Partially Completed 
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13 Embankment 572.375 573.197 LHS 0.800 Partially Completed 

14 Embankment 574.585 574.685 LHS 0.100 Completed 

15 Embankment 572.896 573.197 RHS 0.300 Completed 

16 Embankment 574.185 574.485 RHS 0.300 Completed 

17 Embankment 574.785 575.188 RHS 0.400 Completed 

18 Embankment 578.200 578.400 RHS 0.200 Completed 

19 Embankment 579.000 579.600 RHS 0.600 Completed 

20 Embankment 579.600 580.300 RHS 0.700 Completed 

  

 

     Total 7.100 

  

Sr. 

No 
Item of Works 

LHS RHS 

EXISTING CHAINAGE Total 

Length 

EXISTING CHAINAGE Total 

Length FROM TO FROM TO 

1 Earthwork up to Sub-grade Top 563.172 564.194 1.030 563.527 564.194 0.670 

2 Earthwork up to Sub-grade Top 564.214 564.469 0.250 564.214 564.571 0.350 

3 Earthwork up to Sub-grade Top 566.129 566.228 0.100 565.990 566.228 0.240 

4 Earthwork up to Sub-grade Top 566.277 566.822 0.550 566.277 566.822 0.550 

5 Earthwork up to Sub-grade Top 566.861 567.228 0.390 566.842 567.228 0.410 

6 Earthwork up to Sub-grade Top 567.267 567.557 0.340 567.247 567.475 0.250 

7 Earthwork up to Sub-grade Top 567.667 567.949 0.310 567.484 567.557 0.080 

8 Earthwork up to Sub-grade Top 568.039 568.645 0.550 568.226 568.336 0.100 

9 Earthwork up to Sub-grade Top 568.910 569.018 0.100 568.358 569.559 1.140 

10 Earthwork up to Sub-grade Top 569.038 569.118 0.080 573.887 574.245 0.360 

11 Earthwork up to Sub-grade Top 573.887 574.655 0.770 574.535 574.715 0.180 

12 Earthwork up to Sub-grade Top 578.020 579.900 1.880 578.450 578.900 0.450 

13 Earthwork up to Sub-grade Top 581.103 581.568 0.450 580.700 581.609 0.890 

   Total Length =  6.800 
 

  5.670 

 

4. Major Bridges  

 

The Site includes the following Major Bridges: 
 
Sr. 

No 

Existing 

Chainage (km) 

Type of Structure No. of Spans with 

span length (m) 

Width 

(m) Foundation Sub-Structure Super Structure 

1 573.310 Well RCC Wall RCC T-Beam (3 Girder) 4 x 37.61 + 2 x 42.97 8.40 

2 577.094 Well RCC Wall RCC T-Beam (3 Girder) 2 x 40.48 8.4 

 

5. Road over-bridges (ROB)/ Road under-bridges (RUB)  
 

The Site includes the following ROB (road over railway line)/ RUB (road under railway line): 
 

Sr. 

No. 

Chainage 

(km) 

Type of Structures No. of Spans with span 

length (m) 

Width 

(m) 

ROB/ 

RUB Foundation Super structure 

1 568.000 - Steel Girder 2 x 75 (skew) - RUB 

 

6. Grade separators  
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The Site includes the following grade separators: 
 

S. No. 
Chainage 

(km) 

Type of Structures No. of Spans with 

span length (m) 
Width (m) 

Foundation Super structure 

Nil 

 

7.  Minor Bridges 

 

 The Site includes the following Minor Bridges: 
 

S. 

No.  

Existing 

Chainage (km)  

Type of Structure No. of Spans with 

span length (m) 

Width  

(m) Foundation  Sub-Structure  Super-Structure  

1  567.680  Shallow  RCC Wall  Solid Slab  2x10.80 + 1x9.80 8.4 

 

8.  Railway level crossings  

 

The Site includes the following railway level crossings: 

Sl. No.  Location (km) Remark  

NIL 

 

9.  Underpasses (vehicular, non vehicular)  

 

The Site includes the following underpasses: 
 
S. No.  Chainage(km)  Type of structure  No of Span with Span length(m)  width (m)  

NIL 

 

10.  Culvert  

 

The Site has the following culverts:  

 
Sr. No.  Existing Chainage  Type of Culvert  Span /Opening with span length (m) Width in m 

1 563.969 Box Culvert 1 x 2 x 1.50 12.1 

2 564.341 Box Culvert 1 x 2.0 x 1.5 15.0 

3 564.680 Box Culvert 1 x 2.5 x 2 13.3 

4 564.723 Box Culvert 1 x 2.5 x 2 14.6 

5 565.161 Box Culvert 1 x 2 x 2 13.8 

6 567.816 Box Culvert 1 x 1.5 x 3.0 12.0 

7 566.012 Box Culvert 2 x 2.5 x 2.6 14.6 

8 566.599 Box Culvert 1 x 1.5 x 3 11.5 

9 567.026 Box Culvert 1 x 1.5 x 1.0 11.4 

10 567.650 Box Culvert 1 x 1.5 x 3.0 11.5 

11 567.880 Box Culvert 1 x 1 x 2.50 11.4 

12 568.182 Box Culvert 1x1.5x3 11.2 

13 568.803 Box Culvert 1x1x1 11.5 

14 569.313 Box Culvert 1x1x2 11.7 

15 569.465 Box Culvert 1x5x3 12.2 
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16 574.111 Box Culvert 1x3.5x3 11.0 

17 574.469 Box Culvert 1x2x2 11.2 

18 577.956 Box Culvert 1x4x3 11.7 

19 579.397 Box Culvert 1x1.5x1.5 11.0 

20 580.500 Box Culvert 1x5x3 10.4 

 

The following works have already been executed by the previous Contractor. The Bidder shall 

verify the usability as per project specifications/ requirement and any repairs/ modifications shall 

be incorporated in the bid accordingly. 

 

List of Pipe Culverts: 

New Culverts (Previous contractor made part of work) 

Sr. 

No. 

Existing 

Chainage 

(km) 

Type of 

Culvert 

Span Arrangement No. x 

Length/ No. x Dia (m) 

Total 

Width in 

m 

 

Remarks 

1 563.288 Pipe 1x1.2m dia 4-lane Part of  work constructed  

2 563.654 Pipe 1x1.2m dia 4-lane Part of work  constructed  

3 565.551 Box 1x2.5x2 4-lane Part of work   constructed  

 

List of Slab/Box/Arch Culverts: 

 

Sr. 

No. 

Existing 

Chainage 

Proposed Type 

of Span (m) 

Proposed 

Span (m) 

Total 

Width in m 

 

Remarks 

1 563.969 BOX 1x2x1.5 4-lane BHS constructed protection work not executed 

2 564.341 BOX 1x2x1.5 4-lane BHS constructed protection work not executed 

3 564.680 BOX 1x2.5x2 4-lane BHS constructed protection work not executed 

4 564.723 BOX 1x2.5x2 4-lane BHS constructed protection work not executed 

5 565.161 BOX 1x2x2 4-lane BHS constructed protection work not executed 

6 567.816 BOX 1x1.5x3.0 4-lane BHS constructed protection work not executed 

7 566.012 BOX 2x2.5x2.6 4-lane BHS constructed protection work not executed 

8 567.026 BOX 1x1.5x1 4-lane BHS constructed protection work not executed 

9 567.650 BOX 1x1.5x3.0 4-lane LHS  constructed protection work not executed 

10 567.880 BOX 1x1x2.5 4-lane LHS  constructed protection work not executed 

11 568.182 BOX 1x1.5x3.0 4-lane BHS constructed protection work not executed 

12 568.803 BOX 1x1x1 4-lane BHS constructed protection work not executed 

13 569.313 BOX 1x1x2.5 4-lane BHS constructed protection work not executed 

14 574.111 BOX 1x3.5x3 4-lane BHS constructed protection work not executed 

15 574.469 BOX 1x2x2 4-lane BHS constructed protection work not executed 

16 577.956 BOX 1x4x3 4-lane BHS constructed protection work not executed 

17 579.397 BOX 1x1.5x1.5 4-lane BHS constructed protection work not executed 

 

11.  Bus bays  

 

The details of bus bays on the Site are as follows: 
 
S. No.  Chainage(km)  Length(m)  Left Hand side  Right Hand side  

NIL 
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12.  Truck Lay byes  

 

The details of truck bays on the Site are as follows: 
 
S. No.  Chainage(km)  Length(m)  Left Hand side  Right Hand side  

NIL 

 
13.  Road side drains  

 

The details of road side drains are noted on the existing alignment; the maximum location has 

been open drain/line drain and in built-up location covered drain. 

 
The following works have already been executed by the previous Contractor. The Bidder shall 

verify the usability as per project specifications/ requirement and any repairs/ modifications shall 

be incorporated in the bid accordingly. 

 

Location of Covered and Line Drain 

 
Sr. 

No 

Existing Chainage Length (m) Side Remarks 

From To 

1 564.622 564.918 0.290 LHS  Completed 

2 565.059 565.129 0.070 LHS 

3 565.144 565.337 0.195 LHS 

4 580.300 580.350 0.050 LHS 

5 580.550 580.650 0.100 LHS 

6 580.775 581.072 0.295 LHS 

7 564.602 564.929 0.320 RHS 

8 565.040 565.069 0.030 RHS 

9 580.270 580.700 0.420 RHS 

10 580.750 581.000 0.250 RHS 

11 581.021 581.052 0.030 RHS 

 Total Length= 2.050   

 
 
14.  Major Junctions  

 

The details of the major junctions are as follows: 
 
Sr. No. Location (km) At grade Separated Category of Cross Road 

NH SH MDR Others 

1 580+789 At grade  NH    

(NH: National Highway, SH: State Highway, MDR: Major District Road) 

 

15.  Minor Junctions 

 

The details of the minor junctions are as follows: 
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S. No. Design Chainage (km) Type 

T- Junction Cross Road 

1 562.490 T Junction  

2 562.820 T Junction  

3 564.210 T Junction  

4 566.800  Cross Road 

5 567.420  Cross Road 

6 568.200 T Junction  

7 568.400 T Junction  

8 569.200  Cross Road 

9 569.650 T Junction  

10 570.800 T Junction  

11 580.190 T Junction  

12 580.345 T Junction  

 
16.  By-passes 

 

The details of the existing road sections proposed to be bypassed are as follows: 

 
Sr. No. Name of Bypass (town) Chainage (km) from km to km Length in km 

NIL 
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Annex II 
(Schedule-A) 

 

Dates for providing Right of Way 

 

The dates on which the Authority shall provide Right of Way to the Contractor on different parts 

of the Site are stated below: 

 
S. No  From km to km Length (km) Width (m) Date of providing ROW 

(i) Right of Way 

(Full width) 

(i) km 562.525 to km 570.629  

(ii) km  570.914 to km 574.185 

(iii) km 574.585 to km 581.700 

18.378 (96.33%) 60 m At appointed date  

(ii) Right of Way 

(Full width) 

(i) km 570.629  to km 570.914 

(ii) km 574.185 to km 574.585 

0.700 60 m  On or before 150 days 

from appointed date. 
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Annex – III 
(Schedule-A) 

Alignment Plans 
 

The existing alignment of the Project Highway shall be modified in the sections as per the 

alignment plan indicated in the enclosed Alignment Plans. 

  



NHIDCL                                                                                                                                                 EPC Agreement 
 

 

Four laning of NH-37 from End of Moran Bypass (km 562.525) to Bogibeel Junction near Lapetketa (km 581.700) 

in the state of Assam under SARDP-NE, Phase ‘A’ on EPC mode- Balance Work  
 

Annex – IV 
(Schedule-A) 

Environment Clearances 

 

The expected dates of receiving the following environment clearances are: 

Final Environmental clearance approval has been accorded by MoEF. 


