NH54 Sec-2, PKG-5 (S-2-3) BREAKDOWN OF CONSTRUCTION COST L= 34.6 km
S.NO. DESCRIPTION QTY UNIT AM((;;J)NT
(A) CONSTRUCTION COST

Al |SITE CLEARANCE 5,237,513
Al.1 Clearing and Grubbing 52.89 hectare 1,709,669

Al.2 Dismantling of Structures 1 LS 2,666,188

Al1.3 Cutting of Trees 852 each 861,656

A2  |EARTHWORK 716,290,520
A2.1 Excavation in Soil 29,642 cum 6,736,145

A2.2 Excavation in Ordinary Rock 961,643 cum 310,850,938

A2.3 Excavation in Hard Rock 51,903 cum 28,974,571

A2.4 Excavation for Structures in Soil 694 cum 54,826

A2.5 Excavation for Structures in Ordinary Rock 37,542 cum 3,941,858

A2.6 Excavation for Structures in Hard Rock 3,896 cum 3,463,100

A2.7 Embankment Construction 217,815 cum 41,167,035

A2.8 Scarifying Existing Bituminous Surface 16,880 sqm 320,720

A2.9 Subgrade 31,292 cum 14,801,116

A2.10 Spoil Bank 836,211 cum 305,980,211

A2.11 Provisional Variation in Excavation 0 cum 0

A3 PAVEMENT 1,575,943,756
A3.1 Granular Sub-base 119,353 cum 367,726,593

A3.2 Wet Mix Macadam 96,824 cum 301,316,288

A3.3 Prime Coat 387,298 sgm 17,041,112

A3.4 Tack Coat 380,438 sgm 7,608,760

A3.5 Dense Graded Bituminous Macadam 38,044 cum 507,316,740

A3.6 Bituminous Concrete 15,118 cum 225,772,212

A3.7 Surface Dressing 1,493 sqm 206,015

A3.8 Carriage of Materials 1 LS 148,956,036

A4 |DRAINAGE 367,098,757
A4.1 Lined Ditch 300 mm 35,037 metre 80,351,127

A4.2 Sub Surface Drain with Perforated Pipe 0 metre 0

A4.3 Pipe Culvert 1,200 mm (Re-Construction) 146 each 167,695,016

A4.4 Pipe Culvert 1,200 mm (New Construction) 37 each 39,284,528

A45 BoxCulvert2mx2m 11 each 32,405,362

A4.6 BoxCulvert3mx3m 4 each 17,349,228

A4.7 BoxCulvert4 mx4m 2 each 12,499,712

A4.8 BoxCulvert4mx6m 2 each 17,513,784

A5 |BRIDGE 13,269,863
A5.1 Concrete Bridge (KM190+190) 0 LS 0

A5.2 Concrete Bridge (KM215+450) 1 LS 13,269,863

A6 |[SLOPE PROTECTION 1,022,961,593
A6.1 Wet Masonry Retaining Wall (H=3m) 8,560 metre 133,065,200

A6.2 Wet Masonry Retaining Wall (H=7m) 4,550 metre 255,459,750

A6.3 Gravity Wall (H=1.5m) 1,740 metre 31,880,280

A6.4 Gravity Wall (H=2m) 1,550 metre 37,865,467

AB.5 Gravity Wall (H=3m) 2,420 metre 88,678,480

A6.6 Gravity Wall (H=4m) 1,620 metre 79,151,040

A6.7 Gravity Wall (H=5m) 1,080 metre 65,959,200

A6.8 Gravity Wall (H=6m) 760 metre 55,698,880

A6.9 Reinforced Earth Retaining Wall (H=7m) 480 metre 86,208,528

A6.10 Reinforced Earth Retaining Wall (H=8m) 100 metre 20,525,840

A6.11 Reinforced Earth Retaining Wall (H=9m) 0 metre 0

A6.12 Reinforced Earth Retaining Wall (H=10m) 60 metre 15,394,380

AB.13 Gabion Wall (1:0.3) 2,040 cum 6,495,360

A6.14 Rockfall Prevention Wall (H=3m) 4,568 cum 28,607,354

A6.15 Rockfall Prevention Fence (H=2m) 1,050 metre 10,421,250

A6.16 Hydroseeding (t=5cm) 0 sgm 0

A6.17 Seeding and Mulching (Soil Cut Slope) 201,852 sgm 48,444,480

A6.18 Turfing (Embankment) 101,854 sgm 8,250,174

A6.19 Vegetation Mat (Steep Slope) 0 sgm 0

A6.20 Crib Work (F300) 14,091 sgqm 49,079,368

AB.21 Crib Work (F500) 0 sgm 0

A6.22 Non-frame 0 sgm 0

A6.23 Earth Removal 0 cum 0

A6.24 Counterweight Fill 0 cum 0

A6.25 Groundwater Drainage Work 150 metre 1,776,562

A6.26 Anchor Work (F110UA) 0 metre 0

A6.27 Rock-bolt Work (D22) 0 metre 0

A6.28 Emrgency Works 0 km 0

A7 |TRAFFIC SAFETY FACILITIES 32,495,917
A7.1 Traffic Sign 1 LS 196,036

A7.2 Road Marking 8,419 sgm 10,111,440

A7.3 Road Delineator 30 each 129,384

A7.4 Guard Rail 2,984 metre 17,133,779

A7.5 Street Furniture 3,740 each 4,925,278

A8 |ROAD APPURTENANCES 24,146,228
A8.1 Kilometer Stone (5km) 7 each 36,545

A8.2 Kilometer Stone (1km) 27 each 91,183

A8.3 Kilometer Stone (200m) 135 each 123,949

A8.4 Boundary Stone 674 each 581,307

A8.5 Bus Bay and Road Amenity 4 each 22,287,868

A8.6 View Point 2 each 1,025,376
TOTAL OF (A) 3,757,444,147




