
UC (NH54 P5_S2-3)

A1.1 Clearing and Grubbing

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

2.3

Clearing and Grubbing Road Land. (Clearing and grubbing road land including 

uprooting rank vegetation, grass, bushes, shrubs, saplings and trees girth up to 

300 mm, removal of stumps of trees cut earlier and disposal of unserviceable 

materials and stacking of serviceable material to be used or auctioned up to a lead 

of 1000 metres including removal and disposal of top organic soil not exceeding 

150 mm in thickness.)

(ii) By Mechanical Means

A In area of light jungle 52.89 hectare 32,325 1,709,669

B In area of thorny jungle hectare 39,635 0

52.89 hectare 1,709,669TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A1.2 Dismantling of Structures

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

A.1.2.1  Dismantling of Structures

2.4

Dismantling of Structures (Dismantling of existing structures like culverts, 

bridges, retaining walls and other structure comprising of masonry, cement 

concrete, wood work, steel work, including T&P and scaffolding wherever 

necessary, sorting the dismantled material, disposal of unserviceable material and 

stacking the serviceable material with all lifts and lead of 1000 metres)

(i) Lime /Cement Concrete

II By Mechanical Means for items No. 202( b)   & ( c)   

A Cement Concrete Grade M-15 & M-20 238 cum 751 178,376

(iii) Dismantling Stone Masonry

B Rubble stone masonry in cement mortar. 3,289 cum 473 1,555,564

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 5,642 tonne.km 10.50 148,102

1,882,042

A.1.2.2  Dismantling of Flexible Pavemets

2.5

Dismantling of Flexible Pavements (Dismantling of flexible pavements and 

disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable 

and unserviceable materials separately)

II By Mechanical Means

A Bituminous course 1,578 cum 455 717,880

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 2,524 tonne.km 10.50 66,266

784,146

1 LS 2,666,188

 SUB TOTAL

SUB TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A1.3 Cutting of Trees

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

2.1

Cutting of Trees, including Cutting of Trunks, Branches and Removal 

(Cutting of trees, including cutting of trunks, branches and removal of stumps, 

roots, stacking of serviceable material with all lifts and up to a lead of 1000 mtrs 

and earth filling in the depression/pit.)

(i) Girth from 300 mm to 600 mm 462 each 381 176,103

(ii) Girth from 600 mm to 900 mm 280 each 694 194,453

(iii) Girth from 900 mm to 1800 mm 90 each 3,802 343,752

(iv) Girth above 1800 mm 19 each 7,597 147,348

852 each 861,656TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A2.1 Excavation in Soil

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.30

Excavation in Hilly Areas in Ordinary Soil By Mechanical Means (Excavation 

in ordinary soil in hilly area by mechanical means including cutting and trimming 

of side slopes and disposing of excavated earth with all lifts and lead .)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 29,642 cum 180 5,335,560

Case-II: Disposing cut material on the valley side cum 85 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 53,356 tonne.km 10.50 1,400,585

29,642 cum 6,736,145TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A2.2 Excavation in Ordinary Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

A.2.2.1  Excavation in Ordinary Rock not Requiring Blasting

3.31

Excavation in Hilly Area in Ordinary Rock by Mechanical Means not 

Requiring Blasting. (Excavation in hilly area in ordinary rock not requiring 

ballasting by mechanical means including cutting and trimming of slopes and 

disposal of cut material.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 961,643 cum 276 265,413,330

Case-II: Disposing cut material on the valley side cum 146 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 1,730,957 tonne.km 10.50 45,437,608

961,643 cum 310,850,938

A.2.2.2 Excavation in Ordinary Rock Requiring Blasting

3.32

Excavation in Hilly Areas in laminated rock (requiring blasting) By Mechanical 

Means (Excavation for roadway in hilly areas in laminated rock (requiring 

blasting) which are not suitable for construction of masonry and pavement  by 

drilling, blasting and breaking, trimming of bottom and side slopes in accordance 

with requirements of lines, grades and cross sections, loading and disposal of cut 

road with in all lifts and leads upto 1000 metres.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 0 cum 360 0

Case-II: Disposing cut material on the valley side cum 269 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 0 tonne.km 10.50 0

0 cum 0

961,643 cum 310,850,938

 SUB TOTAL

 SUB TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A2.3 Excavation in Hard Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.33

Excavation in Hilly Areas in Hard Rock Requiring Blasting (Excavation in 

hilly areas in hard rock requiring blasting, by mechanical means including 

trimming of slopes and disposal of cut material.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 51,903 cum 511 26,522,178

Case-II:  Disposing cut material on the valley side cum 381 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 93,425 tonne.km 10.50 2,452,393

51,903 cum 28,974,571

A2.4 Excavation for Structures in Soil

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(i) Ordinary soil

B Mechanical Means (Depth upto 3 m) 694 cum 79 54,826

694 cum 54,826

A2.5 Excavation for Structures in Ordinary Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(ii) Ordinary rock (not requiring blasting)

B Mechanical Means 37,542 cum 105 3,941,858

37,542 cum 3,941,858

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A2.6 Excavation for Structures in Hard Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(iii) Hard rock ( requiring blasting )

A Manual Means 3,896 cum 889 3,463,100

3,896 cum 3,463,100

A2.7 Embankment Construction

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.15

Construction of Embankment with Material Deposited from Roadway 

Cutting (Construction of embankment with approved materials deposited at site 

from roadway cutting and excavation from drain and foundation of other 

structures graded and compacted to meet requirement of table 300-2)

217,815 cum 189 41,167,035

217,815 cum 41,167,035

A2.8 Scarifying Existing Bituminous Surface

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.13

Scarifying existing bituminous surface to a depth of 50 mm by mechanical 

means (Scarifying the existing bituminous road surface to a depth of 50 mm and 

disposal of scarified material with in all lifts and lead upto 1000 metres.)

16,880 sqm 19 320,720

16,880 sqm 320,720

A2.9 Subgrade

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.16

Construction of Subgrade and Earthen Shoulders (Construction of subgrade 

and earthen shoulders with approved material obtained from borrow pits with all 

lifts & leads, transporting to site, spreading, grading to required slope and 

compacted to meet requirement of table No. 300-2)

31,292 cum 473 14,801,116

31,292 cum 14,801,116

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A3.1 Granular Sub-base

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4.1 Granular Sub-base with Close Graded Material (Table:- 400-1)

A

Plant Mix Method (Construction of granular sub-base by providing close graded 

Material, mixing in a mechanical mix plant at OMC, carriage of mixed Material 

to work site, spreading in uniform layers with motor grader on prepared surface 

and compacting with vibratory power roller to achieve the desired density, 

complete as per clause 401 )

(i) for grading- I  Material cum 3,016 0

(ii) for grading- II  Material 119,353 cum 3,081 367,726,593

(iii) for grading-III  Material cum 2,852 0

119,353 cum 367,726,593

A3.2 Wet Mix Macadam

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4.12

Wet Mix Macadam (Providing, laying, spreading and compacting graded stone 

aggregate to wet mix macadam specification including premixing the Material 

with water at OMC in mechanical mix plant carriage of mixed Material by tipper 

to site, laying in uniform layers with paver in sub- base / base course on well 

prepared surface and compacting with vibratory roller to achieve the desired 

density.)

96,824 cum 3,112 301,316,288

96,824 cum 301,316,288

A3.3 Prime Coat

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.1

Prime coat (Providing and applying primer coat with bitumen emulsion on 

prepared surface of granular Base including clearing of road surface and spraying 

primer at the rate shown in 500-1 using mechanical means.)

i) Low Porosity 387,298 sqm 44 17,041,112

387,298 sqm 17,041,112

A3.4 Tack Coat

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.2

Tack coat (Providing and applying tack coat with bitumen emulsion using 

emulsion pressure distributor at required rate on the prepared bituminous/granular 

surface cleaned with mechanical broom.)

i) Normal Bituminous Surface 380,438 sqm 20 7,608,760

iii) Granular Surface Treated with Primer sqm 27 0

380,438 sqm 7,608,760

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A3.5 Dense Graded Bituminous Macadam

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.4

Dense Graded Bituminous Macadam (Providing and laying dense bituminous 

macadam with 100-120 TPH batch type HMP producing an average output of 75 

tonnes per hour using crushed aggregates of specified grading, premixed with 

bituminous binder @ 4.0 to 4.5% by weight of total mix of mix and filler, 

transporting the hot mix to work site, laying with a hydrostatic paver finisher with 

sensor control to the required grade, level and alignment, rolling with smooth 

wheeled, vibratory and tandem rollers to achieve the desired compaction as per 

MoRTH specification clause No. 507 complete in all respects.)

(ii) for Grading II (19 mm nominal size) 38,044 cum 13,335 507,316,740

38,044 cum 507,316,740

A3.6 Bituminous Concrete

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.5

Bituminous Concrete (Providing and laying bituminous concrete with 100-120 

TPH batch type hot mix plant producing an average output of 75 tonnes per hour 

using crushed aggregates of specified grading, premixed with bituminous binder 

@ 5.4 to 5.6 % of mix and filler, transporting the hot mix to work site, laying with 

a hydrostatic paver finisher with sensor control to the required grade, level and 

alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve 

the desired compaction as per MORTH specification clause No. 509 complete in 

all respects)

Case-I Using Bitumen 60/70 grade

(i) for Grading-I ( 13 mm nominal size ) 15,118 cum 14,934 225,772,212

15,118 cum 225,772,212

A3.7 Surface Dressing

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.6

Surface Dressing (Providing and laying surface dressing as wearing course in 

single coat using crushed stone aggregates of specified size on a layer of 

bituminous binder laid on prepared surface and rolling with 8-10 tonne smooth 

wheeled steel roller)

Case-I: 19 mm nominal chipping size 1,493 sqm 138 206,015

1,493 sqm 206,015

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A3.8 Carriage of Materials

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

- Cost of Haulage for Granular Sub-base

i) Aggregate 119,353 1.28 152,772 cum 359.15 54,868,287

ii) Sand cum 286.79 0

iii) Lime/Filler cum 2,434.67 0

iv) Bitumen tonne 1,981.50 0

- Cost of Haulage for Wet Mix Macadam

i) Aggregate 96,824 1.32 127,808 cum 359.15 45,902,363

ii) Sand cum 286.79 0

iii) Lime/Filler cum 2,434.67 0

iv) Bitumen tonne 1,981.50 0

- Cost of Haulage for Dense Graded Bituminous Macadam

i) Aggregate 38,044 1.44 54,783 cum 359.15 19,675,544

ii) Sand 38,044 0.45 17,120 cum 286.79 4,909,703

iii) Lime/Filler 38,044 0.02 761 cum 2,434.67 1,852,489

iv) Bitumen 38,044 0.1 3,804 tonne 1,981.50 7,538,419

- Cost of Haulage for Bituminous Concrete

i) Aggregate 15,118 1.46 22,072 cum 359.15 7,927,300

ii) Sand 15,118 0.45 6,803 cum 286.79 1,951,028

iii) Lime/Filler 15,118 0.02 302 cum 2,434.67 736,146

iv) Bitumen 15,118 0.12 1,814 tonne 1,981.50 3,594,758

1 LS 148,956,036TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A7.1 Traffic Sign

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.4

Retro- reflectorised Traffic signs (Providing and fixing of retro- reflectorised 

cautionary, mandatory and informatory sign as per IRC :67 made of encapsulated 

lens type reflective sheeting vide clause 801.3, fixed over aluminium sheeting, 1.5 

mm thick supported on a mild steel angle iron post 75 mm x 75 mm x 6 mm 

firmly fixed to the ground by means of properly designed foundation with M15 

grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per 

approved drawing)

(i) 90 cm equilateral triangle 1 each 10,001 14,921

(ii) 60 cm equilateral triangle 3 each 6,187 16,615

(iii) 60 cm circular 4 each 8,684 31,095

(iv) 80 mm x 60 mm rectangular 3 each 12,556 37,466

(v) 60 cm x 45 cm rectangular 6 each 8,428 50,297

(vi) 60 cm x 60 cm square 4 each 10,197 45,641

21 each 196,036

A7.2 Road Marking

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.13

Road Marking with Hot Applied Thermoplastic Compound with 

Reflectorising Glass Beads on Bituminous Surface (Providing and laying of hot 

applied thermoplastic compound 2.5 mm thick including reflectorising glass 

beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface 

applied glass beads as per IRC:35 .The finished surface to be level, uniform and 

free from streaks and holes.)

8,419 sqm 1,201 10,111,440

8,419 sqm 10,111,440

A7.3 Road Delineator

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.15

Road Delineators (Supplying and installation of delineators (road way indicators, 

hazard markers, object markers), 80-100 cm high above ground level, painted 

black and white in 15 cm wide stripes, fitted with 80 x 100 mm rectangular or 75 

mm dia circular reflectorised panels at the top, buried or pressed into the ground 

and confirming toIRC-79 and the drawings.)

30 each 4,336 129,384

30 each 129,384

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A7.4 Guard Rail

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.23 Metal Beam Crash Barrier

A

Type - A, "W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal 

beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 

70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 

75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road 

level, all steel parts and fitments to be galvanised by hot dip process, all fittings to 

conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post 

with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per 

clause 810)

2,984 metre 5,742 17,133,779

2,984 metre 17,133,779

A7.5 Street Furniture

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.35

Road Markers/Road Stud with Lense Reflector (Providing and fixing of road stud 

100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, 

fitted with lense reflectors, installed in concrete or asphaltic surface by drilling 

hole 30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or 

epoxy mortar, all as per BS 873 part 4:1973)

3,740 each 1,317 4,925,278

3,740 each 4,925,278

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A8.1 Kilometer Stone (5km)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(i) 5th kilometre stone (precast) 7 each 5,567 36,545

7 each 36,545

A8.2 Kilometer Stone (1km)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(ii) Ordinary Kilometer stone (Precast) 27 each 3,358 91,183

27 each 91,183

A8.3 Kilometer Stone (200m)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(iii) Hectometer stone (Precast) 135 each 919 123,949

135 each 123,949

A8.4 Boundary Stone

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.16

Boundary pillar (Reinforced cement concrete M15 grade boundary pillars of 

standard design as per IRC:25-1967, fixed in position including finishing and 

lettering but excluding painting)

674 each 862 581,307

674 each 581,307

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P5_S2-3)

A8.5 Bus Bay and Road Amenity

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4 each 5,571,967.00 22,287,868

4 each 22,287,868

A8.6 View Point

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

2 each 512,688.00 1,025,376

2 each 1,025,376

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1


