Date: 16.09.2019

Name of Work: Consultancy services for Authority's Engineer for Supervision of "Improvement/Widening to 2 Laning of Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-137 in the State of Manipur on EPC Mode under SARDP-NE.

Sub: Extension of bid submission due date

Reference: NIT document uploaded on CPP Portal on 09.08.2019

Corrigendum-III

																11.7.7
														_	no.	Sr.
														Z	RFP/DCA	Reference of
	-			43				353						Para 4		Clause. No.
			.4				·ω		2.				No.	SI.		
7.000	Date of Opening of With the result Financial Bids of of technical Qualified Applicants evaluation			Date of uploading of list of Technically of technical Qualified Applicants				Technical Bid	Opening Date of	physical Copy)	Date (online &	Bid submission End		Event Description		Existing Provision
evaluation	of technical	with the result	To be intimated	evaluation	of technical	with the result	To be intimated	hrs)	17.09.2019 (1530	1113)	hre)	16 09 2019 (1500		Date	rision	
			4.				ω.		2.		7,145		No.	Sl.		
	Qualified Applicants	Financial Bids of	Date of Opening of To be intimated	Qualified Applicants	Technically	of list of	3. Date of uploading	Technical Bid	2. Opening Date of	physical Copy)	Date (online &	Bid submission End 22 00 2010 (1500		Event Description		Modified Provision
	Qualified Applicants technical evaluation	with the result of	To be intimated with the result of		io be inclinated	To be intimated	hrs)	24.09.2019 (1530	IIIs)	23.07.2017 (1300 bsc)	22 00 2010 /1E00		Date		rovision	

MARK.

(M S Deol) General Manager (Tech.)