राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4–संसद मार्ग, नई दिल्ली–110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com





(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/NH-202/Y-F-N/Pkg-6/2020/184427/ 2363

28.08.2021

To, All the Prospective Bidders

Name of Work: Widening/Improvement to 2 (Two) Lane with Earthen Shoulder of Marrem Khullen to Jessami section from Km 95.700 to Km 138.386 (PKG-6) of Yaingangpokpi to Jessami Road (NH 202) in the state of Manipur on EPC mode.

Tender ID: 2021_NHIDC_638069_1

Corrigendum-II

S. No	Reference Item	Existing Provisions					Modified Provisions (to be read as)				
	RFP, Section-7, 'DATASHEET', Clause 7	S. No.		No. Up-dation Financial Year factor		S. No.	Year No.		Up-dation factor	Financial Year	
		1	Year 1	1.00	FY 2019-20	1	Year 1		1.00	FY 2020-21	
		2	Year 2	1.05	FY 2018-19	2	Year 2		1.05	FY 2019-20	
1			Year 3	1.10	FY 2017-18	3	Year 3		1.10	FY 2018-19	
		4	Year 4	1.15	FY 2016-17	4	Year	r 4	1.15	FY 2017-18	
		5	Year 5	1.20	FY 2015-16	5	Year	r 5	1.20	FY 2016-17	
						Note: In case of more no. of years the up-gradation					
		gradation factor will increase by 5%.				factor will increase by 5%.					
	RFP, Appendix -XI, Clause-4	S. No.		Financial Year		S. N	No.	Financial Year		cial Year	
		1		Year 1 (2019-2020)		1		Year 1 (2020-2021)		(020-2021)	
		2		Year 2 (2018-2019)			2	Year 2 (2019-2020)		(019-2020)	
		3		Year 3 (2016-2017)				Year 3 (2018-2019)		018-2019)	
		4	4 Year 4 (20		015-2016)	4			Year 4 (2017-2018)		
		5		Year 5 (2	014-2015)	5	5		Year 5 (2	016-2017)	
3	RFP, Section-2: Instructions to Bidders – Tabl e in 2.21.1 (a)	Au nal or avi s o	"selected Bidder shall furnish to the Authority an irrevocable and unconditio nal guarantee issued by the Public Sect or Banks or Scheduled Private Banks h aving the Net Worth of Rs 1,000/- crore s or more as per the latest annual report of the bank, in favour of the Authority.					"selected Bidder shall furnish to the Authori ty an irrevocable and unconditional guarantee issued by the Public Sector Banks or Schedu led Private Banks having the Net Worth of Rs 1,000/- crores or more as per the latest annua I report of the bank, in favour of the Authority . The list of such banks is mentioned belo			

S.	T T						
	Reference Item	Existing Provisions	Modified Provisions (to be read as)				
		The list of such banks is mentioned bel ow. The Authority reserves the right to add or remove any of names bank on w hich BG shall be accepted based on ad visories from the Govt./RBI. The BGs is sued by 'Foreign Banks' and Banks not mentioned in the given list shall not be accepted."	 w**. The Authority reserves the right to add or remove any of names bank on which BG shall be accepted based on advisories from the Govt./RBI. The BGs issued by 'Foreign Banks' and Banks not mentioned in the given list shall not be accepted." ** To be referred from "List of Banks whose Bank Guarantees are acceptable" as per Annexure-I of this Corrigendum-II 				
4	Schedules	Existing Schedule B & H	Revised Schedule B & H				
5	Schedule-H, Ta ble 1.3.1 payme nt procedure fo r B1-Reconstru ction/New 2-La ne/Realignmen t/Bypass (Flexi ble Pavement)	"Unit of measurement is linear length. Payment of each stage shall be made on pro-rata basis on completion of a stage in full length or 5 (five) km length, whichever is less."	"Unit of measurement is linear length. Payme nt of each stage shall be made on pro-rata ba sis on completion of a stage in full length or 0. 5 (Half) km length, whichever is less."				
6	Drawing	-	Mis. Drawing and GAD				
	RFP Secti on 7, Clause 1, Bidding Sch	Bid Due date: 30.08.2021 (1500 Hrs)	Bid Due date: 06.09.2021 (Monday) (1500 Hrs)				
7	edule (Refer Clau ses 1.1.5, 1. 3, 2.11.4(i), 2.12, 2.13, 2.14.2.3, 2.15.2 & 3.1.1)	Bid Opening Date: 24.08.2021 (1630 Hrs)	Bid Opening Date: 07.09.2021 (Tuesday) (1630 Hrs)				

Encl: Revised Schedule B, Schedule H, Mis Drawing and GAD attached

(K. C. Bhatt) Dy. General Manager (Tech.)