

Send by mail on 6/8/18

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

No.-NHIDCL/Assam/Civil Work/DB (Assam Portion)/2018

Date: 28.02.2018

To,  
M/s Simplex Infrastructure Limited  
Vaikunth 2<sup>nd</sup> Floor,  
82-83, Nehru Place, New Delhi-110019  
Phone: 011-49444200/300//400  
\* Email id: [simplexdelhi@simplexinfra.com](mailto:simplexdelhi@simplexinfra.com) , [simplexkolkata@simplexinfra.com](mailto:simplexkolkata@simplexinfra.com)

(Kind Attention: Shri Subir Basu, Technical Director)

Subject:- Construction of Dimapur Bypass (Assam Portion) of 4/6 lane pavement on EPC basis from existing Km 159.400 of NH-36 to existing Km 102.500 of NH-39 and upto end point of Assam portion [Design Km 118.050 to design Km 132.375] (length 14.325 Km) in the State of Assam under Phase-A of SARDP-NE"- **Clarification regarding**  
Sir,

Please refer to your bid dated 20.02.2018 for the subject project. In this regard, the following needs to be clarified.

Sr. No.	Appendix / Annexure No.	Project Code	Observation
1.	Annexure V Statement of Legal capacity	N.A.	Annexure V Legal capacity is signed by Mr B.L Bajoria who is the executor of POA and not by POA holder Subir Basu and Kaustab Chakraborty. Bidder to clarify.
2	Annexure-VI (Information required to evaluate bid capacity)	N.A.	As per Clause 2.2.2.1 for the value of 'B' the bidder has to submit " "Statement showing the value of all existing commitments, works for which LOA issued and ongoing works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects and verified by Statutory Auditor". <b>The above statement is not available. Bidder to clarify</b>

2. In view of above, you are requested to clarify the same latest by 1200hrs on 08.03.2018. Further, Clarification to be submitted should be signed by the same person who has signed the original submitted Application. It is also requested to submit the soft copy of replies which is in word document file on e-Mail [yogenabro05@gmail.com](mailto:yogenabro05@gmail.com).

Y.C Srivastava  
General Manager (T)

Send By mail on 6/3/18

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

No.-NHIDCL/Assam/Civil Work/DB (Assam Portion)/2018

Date: 28.02.2018

To,  
M/s ABCI Infrastructure Pvt. Ltd.  
Club Road, Silchar  
Dist: Cachar, Assam  
Pin: 788001  
Ph: 03842-247471, 236054  
Email id: [silchar@abciinfra.com](mailto:silchar@abciinfra.com)

(Kind Attention: Shri Budhmal Baid, Managing Director)

Subject:- Construction of Dimapur Bypass (Assam Portion) of 4/6 lane pavement on EPC basis from existing Km 159.400 of NH-36 to existing Km 102.500 of NH-39 and upto end point of Assam portion [Design Km 118.050 to design Km 132.375] (length 14.325 Km) in the State of Assam under Phase-A of SARDP-NE"- **Clarification regarding**  
Sir,

Please refer to your bid dated 20.02.2018 for the subject project. In this regard, the following needs to be clarified.

Sr. No.	Appendix / Annexure No.	Project Code	Observation
1	Appendix III (POA)	NA	Board resolution date for execution of POA is 9 <sup>th</sup> Feb 2018 where as the POA executed on 24 <sup>th</sup> January 2018. How POA Is executed before the BOD resolution date. <b>Bidder to clarify.</b>
2	Annexure-III (Financial Capacity of the Bidder)	NA	The bidder has submitted Annexure -III i.e. Financial Capacity of the Bidder where in it is mentioned Applicant type as Joint venture. The bidder has applied in single capacity. <b>Bidder to clarify.</b>
3	Annexure-III (Financial Capacity of the Bidder) and Turnover - Networth Certificates.	NA	The Bidder has submitted Annexure -III (Financial Capacity of the Bidder) with Turnover certificate and networth certificates. The Turnover certificate is certified by M/S M.K Lunia & Co whereas Networth certificate is certified by P . Gagar & Associates. As per Financials statements submitted the Statutory auditor is P. Gagar & Associates. <b>Bidder to clarify.</b>

2. In view of above, you are requested to clarify the same latest by 1200hrs on 08.03.2018. Further, Clarification to be submitted should be signed by the same person who has signed the original submitted Application. It is also requested to submit the soft copy of replies which is in word document file on e-Mail [yogenabro05@gmail.com](mailto:yogenabro05@gmail.com).

Y.C Srivastava  
General Manager (T)



Send By mail on 6/8/18

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

No.-NHIDCL/Assam/Civil Work/DB (Assam Portion)/2018

Date: 28.02.2018

To,  
M/s Madhucon Projects Limited  
307 & 308, Third Floor,  
Sewa Corporate Park,  
MG Road, Gurgaon-122002  
Email id: [ndtenders@madhucon.com](mailto:ndtenders@madhucon.com), [dgm.bd@madhucon.com](mailto:dgm.bd@madhucon.com)

(Kind Attention: Shri Himanshu Sharma, Deputy General Manager)

Subject:- Construction of Dimapur Bypass (Assam Portion) of 4/6 lane pavement on EPC basis from existing Km 159.400 of NH-36 to existing Km 102.500 of NH-39 and upto end point of Assam portion [Design Km 118.050 to design Km 132.375] (length 14.325 Km) in the State of Assam under Phase-A of SARDP-NE"- **Clarification regarding**  
Sir,

Please refer to your bid dated 20.02.2018 for the subject project. In this regard, the following needs to be clarified.

Sr.No.	Appendix/ Annexure No.	Project Code	Observations
1.	Annexure VI- Appendix IA – bid capacity	NA	<i>The value of 'A' i.e Civil engineering works in respect of EPC works as per submitted Financials is Rs 1112.25crs ( F.Y 14-15) but the same as per Annexure VI- Appendix IA is Rs.1137.39 Cr. <b>Bidder to clarify.</b></i>

2. In view of above, you are requested to clarify the same latest by 1200hrs on 08.03.2018. Further, Clarification to be submitted should be signed by the same person who has signed the original submitted Application. It is also requested to submit the soft copy of replies which is in word document file on e-Mail [yogenabro05@gmail.com](mailto:yogenabro05@gmail.com).

Y.C Srivastava  
General Manager (T)

Send by mail on 6/3/18

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600; www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

No.-NHIDCL/Assam/Civil Work/DB (Assam Portion)/2018

Date: 28.02.2018

To,  
M/s Manaranjan Brahma  
W/N - 4, Depot Road,  
Kokrajhar-783370  
Assam  
Phone : 8876055466  
Email id: [mb.civil.mech@gmail.com](mailto:mb.civil.mech@gmail.com)

(Kind Attention: Shri Manaranjan Brahma, Proprietor)

Subject:- Construction of Dimapur Bypass (Assam Portion) of 4/6 lane pavement on EPC basis from existing Km 159.400 of NH-36 to existing Km 102.500 of NH-39 and upto end point of Assam portion [Design Km 118.050 to design Km 132.375] (length 14.325 Km) in the State of Assam under Phase-A of SARDP-NE"- **Clarification regarding**  
Sir,

Please refer to your bid dated 20.02.2018 for the subject project. In this regard, the following needs to be clarified.

Sr. No.	Appendix / Annexure No.	Project Code	Observation
1	Annexure-IV (Details of eligible project)	1_1 to 8	<b>Clause 2.2.2.2(ii) of the RFP states that</b> "Provided that at least one similar work of 25% of Estimated Project Cost Rs. 98.60 Crore (Rupees Ninety Eight Crore Sixty Lakh Only) shall have been completed from the Eligible Projects in Category 1 and/or Category 3 specified in Clause 2.2.2.5. For this purpose, a project shall be considered to be completed, if more than 90% of the value of work has been completed and such completed value of work is equal to or more than 25% of the estimated project cost". <b>Which project is fulfilling the above requirement? Bidder to clarify.</b>
2	Annexure-IV (Details of eligible project)	1,1_1,3-1 & 3-2	In respect of projects at sl 1, 1_1, 3_1 & 3_2 it is not clear whether the roads are rural roads, Municipal roads or within Municipal limits. <b>Bidder to clarify.</b>
3.	Annexure-IV (Details of eligible project)	2	The work done stated under project <b>code 2</b> is "Construction of Head Work, Diversion Channel, etc) under AIBP 2013-14 Group No. 1. under Kokrajhar Division (Irrigation)"  The work done stated under project <b>code 5</b> is also same as project code 2i.e "Construction of Head Work, Diversion Channel, etc) under AIBP 2013-14 Group No. 1. under Kokrajhar Division (Irrigation)". Both the above projects are duly certified by the Statutory Auditor. How both projects are same and how project code 2 is eligible project. <b>Bidder to clarify.</b>
4	Annexure-VI (Information required to evaluate bid capacity)	N.A.	As per Clause 2.2.2.1 for the value of 'B' the bidder has to submit " "Statement showing the value of all existing commitments, works for which LOA issued and ongoing works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects and verified by Statutory Auditor". <b>The above statement is not available. Bidder to clarify.</b>

2. In view of above, you are requested to clarify the same latest by 1200hrs on 08.03.2018. Further, Clarification to be submitted should be signed by the same person who has signed the original submitted Application. It is also requested to submit the soft copy of replies which is in word document file on e-Mail [yogenabro05@gmail.com](mailto:yogenabro05@gmail.com).



**Y.C Srivastava**  
**General Manager (T)**