## राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com

BUILDING INFRASTRUCTURE - BUILDING THE NATIO CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

No. - NHIDCL/Assam/Civil Works/D-B (Assam Portion)/2017

Date: 14.03.2018

To,

M/s Gawar - Singh (JV)	M/s Simplex	M/s Madhucon	M/s ABCI	M/s Manaranjan
	Infrastructure Ltd.	Projects Limited	Infrastructure	Brahma
			Pvt. Ltd.	

Subject:- Construction of Dimapur Bypass (Assam Portion) of 4/6 lane pavement on EPC basis from existing Km 159.400 of NH-36 to existing Km 102.500 of NH-39 and upto end point of Assam portion [Design Km 118.050 to design Km 132.375] (length 14.325 Km) in the State of Assam under Phase-A of SARDP-NE - Revocation of published result vide letter no. even dated 13.03.2018.

Sir,

Refer NHIDCL letter no. even dated 13.03.2018 vide which a list of technically responsive bidders was published.

- 2. M/s ABCI Infrastructure Pvt. Ltd. was shown non-responsive typographically whereas as per enclosed MOM it was responsive subject to submission of turn over certified duly signed by statutory auditor.
- 3. Therefore the published result revoked and amended result is being uploaded vide letter no. NHIDCL/Assam/Civil Works/D-B (Assam Portion)/2017/II dated 14.03.2018.

Y.C. Srivastava

GM (Tech)