
UC (NH54 P2_S1-2)

A1.1 Clearing and Grubbing

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

2.3

Clearing and Grubbing Road Land. (Clearing and grubbing road land including 

uprooting rank vegetation, grass, bushes, shrubs, saplings and trees girth up to 300 

mm, removal of stumps of trees cut earlier and disposal of unserviceable materials 

and stacking of serviceable material to be used or auctioned up to a lead of 1000 

metres including removal and disposal of top organic soil not exceeding 150 mm in 

thickness.)

(ii) By Mechanical Means

A In area of light jungle 52.48 hectare 32,325 1,696,416

B In area of thorny jungle hectare 39,635 0

52.48 hectare 1,696,416TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A1.2 Dismantling of Structures

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

A.1.2.1  Dismantling of Structures

2.4

Dismantling of Structures (Dismantling of existing structures like culverts, 

bridges, retaining walls and other structure comprising of masonry, cement 

concrete, wood work, steel work, including T&P and scaffolding wherever 

necessary, sorting the dismantled material, disposal of unserviceable material and 

stacking the serviceable material with all lifts and lead of 1000 metres)

(i) Lime /Cement Concrete

II By Mechanical Means for items No. 202( b)   & ( c)   

A Cement Concrete Grade M-15 & M-20 430 cum 751 323,188

(iii) Dismantling Stone Masonry

B Rubble stone masonry in cement mortar. 5,959 cum 473 2,818,421

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 10,222 tonne.km 10.50 268,336

3,409,945

A.1.2.2  Dismantling of Flexible Pavemets

2.5

Dismantling of Flexible Pavements (Dismantling of flexible pavements and 

disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable 

and unserviceable materials separately)

II By Mechanical Means

A Bituminous course 2,859 cum 455 1,300,678

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 4,574 tonne.km 10.50 120,063

1,420,740

1 LS 4,830,685

 SUB TOTAL

SUB TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A1.3 Cutting of Trees

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

2.1

Cutting of Trees, including Cutting of Trunks, Branches and Removal 

(Cutting of trees, including cutting of trunks, branches and removal of stumps, 

roots, stacking of serviceable material with all lifts and up to a lead of 1000 mtrs 

and earth filling in the depression/pit.)

(i) Girth from 300 mm to 600 mm 837 each 381 319,069

(ii) Girth from 600 mm to 900 mm 508 each 694 352,317

(iii) Girth from 900 mm to 1800 mm 164 each 3,802 622,820

(iv) Girth above 1800 mm 35 each 7,597 266,971

1,544 each 1,561,176TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A2.1 Excavation in Soil

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.30

Excavation in Hilly Areas in Ordinary Soil By Mechanical Means (Excavation 

in ordinary soil in hilly area by mechanical means including cutting and trimming of 

side slopes and disposing of excavated earth with all lifts and lead .)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 144277 cum 180 25,969,797

Case-II: Disposing cut material on the valley side cum 85 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 259698 tonne.km 10.50 6,817,072

144277 cum 32,786,869TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A2.2 Excavation in Ordinary Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

A.2.2.1  Excavation in Ordinary Rock not Requiring Blasting

3.31

Excavation in Hilly Area in Ordinary Rock by Mechanical Means not 

Requiring Blasting. (Excavation in hilly area in ordinary rock not requiring 

ballasting by mechanical means including cutting and trimming of slopes and 

disposal of cut material.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 730,849 cum 276 201,714,335

Case-II: Disposing cut material on the valley side cum 146 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 1,315,528 tonne.km 10.50 34,532,617

730,849 cum 236,246,952

A.2.2.2 Excavation in Ordinary Rock Requiring Blasting

3.32

Excavation in Hilly Areas in laminated rock (requiring blasting) By Mechanical 

Means (Excavation for roadway in hilly areas in laminated rock (requiring 

blasting) which are not suitable for construction of masonry and pavement  by 

drilling, blasting and breaking, trimming of bottom and side slopes in accordance 

with requirements of lines, grades and cross sections, loading and disposal of cut 

road with in all lifts and leads upto 1000 metres.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 0 cum 360 0

Case-II: Disposing cut material on the valley side cum 269 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 0 tonne.km 10.50 0

0 cum 0

730,849 cum 236,246,952

 SUB TOTAL

 SUB TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A2.3 Excavation in Hard Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.33

Excavation in Hilly Areas in Hard Rock Requiring Blasting (Excavation in 

hilly areas in hard rock requiring blasting, by mechanical means including trimming 

of slopes and disposal of cut material.)

Case-I :  Disposal of cut material with all lifts and lead upto 1000 metres. 41,645 cum 511 21,280,566

Case-II:  Disposing cut material on the valley side cum 381 0

1.1

Loading and unloading of stone boulder/stone aggregates/sand/ 

kanker/moorum. (Placing tipper at loading point, loading with front end loader, 

dumping, turning for return trip, excluding time for haulage and return trip)

cum 190 0

1.6
Cost of Haulage Excluding Loading and Unloading For Short Haul for a 

distance upto 100 km
Lead (km)

(i) Surfaced Road 2.5 74,961 tonne.km 10.50 1,967,724

41,645 cum 23,248,290

A2.4 Excavation for Structures in Soil

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(i) Ordinary soil

B Mechanical Means (Depth upto 3 m) 11320 cum 79 894,302

11320 cum 894,302

A2.5 Excavation for Structures in Ordinary Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(ii) Ordinary rock (not requiring blasting)

B Mechanical Means 71,284 cum 105 7,484,823

71,284 cum 7,484,823

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A2.6 Excavation for Structures in Hard Rock

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.11

Excavation for Structures (Earth work in excavation of foundation of structures 

as per drawing and technical specification, including setting out, construction of 

shoring and bracing, removal of stumps and other deleterious matter, dressing of 

sides and bottom, backfilling the excavation earth to the extent required and 

utilising the remaining earth locally for road work.)

(iii) Hard rock ( requiring blasting )

A Manual Means 6,575 cum 889 5,845,029

6,575 cum 5,845,029

A2.7 Embankment Construction

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.15

Construction of Embankment with Material Deposited from Roadway 

Cutting (Construction of embankment with approved materials deposited at site 

from roadway cutting and excavation from drain and foundation of other structures 

graded and compacted to meet requirement of table 300-2)

299,417 cum 189 56,589,813

299,417 cum 56,589,813

A2.8 Scarifying Existing Bituminous Surface

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.13

Scarifying existing bituminous surface to a depth of 50 mm by mechanical 

means (Scarifying the existing bituminous road surface to a depth of 50 mm and 

disposal of scarified material with in all lifts and lead upto 1000 metres.)

57,967 sqm 19 1,101,373

57,967 sqm 1,101,373

A2.9 Subgrade

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

3.16

Construction of Subgrade and Earthen Shoulders (Construction of subgrade 

and earthen shoulders with approved material obtained from borrow pits with all 

lifts & leads, transporting to site, spreading, grading to required slope and 

compacted to meet requirement of table No. 300-2)

52,815 cum 473 24,981,495

52,815 cum 24,981,495

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A3.1 Granular Sub-base

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4.1 Granular Sub-base with Close Graded Material (Table:- 400-1)

A

Plant Mix Method (Construction of granular sub-base by providing close graded 

Material, mixing in a mechanical mix plant at OMC, carriage of mixed Material to 

work site, spreading in uniform layers with motor grader on prepared surface and 

compacting with vibratory power roller to achieve the desired density, complete as 

per clause 401 )

(i) for grading- I  Material cum 3,016 0

(ii) for grading- II  Material 136,159 cum 3,081 419,505,879

(iii) for grading-III  Material cum 2,852 0

136,159 cum 419,505,879

A3.2 Wet Mix Macadam

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4.12

Wet Mix Macadam (Providing, laying, spreading and compacting graded stone 

aggregate to wet mix macadam specification including premixing the Material with 

water at OMC in mechanical mix plant carriage of mixed Material by tipper to site, 

laying in uniform layers with paver in sub- base / base course on well prepared 

surface and compacting with vibratory roller to achieve the desired density.)

111,365 cum 3,112 346,567,880

111,365 cum 346,567,880

A3.3 Prime Coat

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.1

Prime coat (Providing and applying primer coat with bitumen emulsion on 

prepared surface of granular Base including clearing of road surface and spraying 

primer at the rate shown in 500-1 using mechanical means.)

i) Low Porosity 445,462 sqm 44 19,600,328

445,462 sqm 19,600,328

A3.4 Tack Coat

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.2

Tack coat (Providing and applying tack coat with bitumen emulsion using 

emulsion pressure distributor at required rate on the prepared bituminous/granular 

surface cleaned with mechanical broom.)

i) Normal Bituminous Surface 439,024 sqm 20 8,780,480

iii) Granular Surface Treated with Primer sqm 27 0

439,024 sqm 8,780,480

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A3.5 Dense Graded Bituminous Macadam

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.4

Dense Graded Bituminous Macadam (Providing and laying dense bituminous 

macadam with 100-120 TPH batch type HMP producing an average output of 75 

tonnes per hour using crushed aggregates of specified grading, premixed with 

bituminous binder @ 4.0 to 4.5% by weight of total mix of mix and filler, 

transporting the hot mix to work site, laying with a hydrostatic paver finisher with 

sensor control to the required grade, level and alignment, rolling with smooth 

wheeled, vibratory and tandem rollers to achieve the desired compaction as per 

MoRTH specification clause No. 507 complete in all respects.)

(ii) for Grading II (19 mm nominal size) 43,905 cum 13,335 585,473,175

43,905 cum 585,473,175

A3.6 Bituminous Concrete

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.5

Bituminous Concrete (Providing and laying bituminous concrete with 100-120 

TPH batch type hot mix plant producing an average output of 75 tonnes per hour 

using crushed aggregates of specified grading, premixed with bituminous binder @ 

5.4 to 5.6 % of mix and filler, transporting the hot mix to work site, laying with a 

hydrostatic paver finisher with sensor control to the required grade, level and 

alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the 

desired compaction as per MORTH specification clause No. 509 complete in all 

respects)

Case-I Using Bitumen 60/70 grade

(i) for Grading-I ( 13 mm nominal size ) 17,520 cum 14,934 261,643,680

17,520 cum 261,643,680

A3.7 Surface Dressing

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

5.6

Surface Dressing (Providing and laying surface dressing as wearing course in 

single coat using crushed stone aggregates of specified size on a layer of 

bituminous binder laid on prepared surface and rolling with 8-10 tonne smooth 

wheeled steel roller)

Case-I: 19 mm nominal chipping size 2,881 sqm 138 397,627

2,881 sqm 397,627

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A3.8 Carriage of Materials

SOR.

NO.
DESCRIPTION

WORK 

Q'TY

UNIT 

Q'TY

CARRIAGE 

Q'TY
UNIT

RATE

(Rs)

AMOUNT

(Rs)

- Cost of Haulage for Granular Sub-base

i) Aggregate 136,159 1.28 174,284 cum 359.15 62,594,246

ii) Sand cum 286.79 0

iii) Lime/Filler cum 918.00 0

iv) Bitumen tonne 844.00 0

- Cost of Haulage for Wet Mix Macadam

i) Aggregate 111,365 1.32 147,002 cum 359.15 52,795,966

ii) Sand cum 286.79 0

iii) Lime/Filler cum 918.00 0

iv) Bitumen tonne 844.00 0

- Cost of Haulage for Dense Graded Bituminous Macadam

i) Aggregate 43,905 1.44 63,223 cum 359.15 22,706,728

ii) Sand 43,905 0.45 19,757 cum 286.79 5,666,084

iii) Lime/Filler 43,905 0.02 878 cum 918.00 806,096

iv) Bitumen 43,905 0.1 4,391 tonne 844.00 3,705,582

- Cost of Haulage for Bituminous Concrete

i) Aggregate 17,520 1.46 25,579 cum 359.15 9,186,817

ii) Sand 17,520 0.45 7,884 cum 286.79 2,261,014

iii) Lime/Filler 17,520 0.02 350 cum 918.00 321,667

iv) Bitumen 17,520 0.12 2,102 tonne 844.00 1,774,426

1 LS 161,818,626TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A7.1 Traffic Sign

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.4

Retro- reflectorised Traffic signs (Providing and fixing of retro- reflectorised 

cautionary, mandatory and informatory sign as per IRC :67 made of encapsulated 

lens type reflective sheeting vide clause 801.3, fixed over aluminium sheeting, 1.5 

mm thick supported on a mild steel angle iron post 75 mm x 75 mm x 6 mm firmly 

fixed to the ground by means of properly designed foundation with M15 grade 

cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved 

drawing)

(i) 90 cm equilateral triangle 13 each 10,001 129,767

(ii) 60 cm equilateral triangle 30 each 6,187 183,972

(iii) 60 cm circular 35 each 8,684 305,170

(iv) 80 mm x 60 mm rectangular 27 each 12,556 339,414

(v) 60 cm x 45 cm rectangular 30 each 8,428 250,608

(vi) 60 cm x 60 cm square 32 each 10,197 330,774

167.05769 each 1,539,704

A7.2 Road Marking

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.13

Road Marking with Hot Applied Thermoplastic Compound with 

Reflectorising Glass Beads on Bituminous Surface (Providing and laying of hot 

applied thermoplastic compound 2.5 mm thick including reflectorising glass beads 

@ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass 

beads as per IRC:35 .The finished surface to be level, uniform and free from streaks 

and holes.)

15,371 sqm 1,201 18,461,135

15,371 sqm 18,461,135

A7.3 Road Delineator

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.15

Road Delineators (Supplying and installation of delineators (road way indicators, 

hazard markers, object markers), 80-100 cm high above ground level, painted black 

and white in 15 cm wide stripes, fitted with 80 x 100 mm rectangular or 75 mm dia 

circular reflectorised panels at the top, buried or pressed into the ground and 

confirming toIRC-79 and the drawings.)

119 each 4,336 515,727

118.94075 each 515,727

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A7.4 Guard Rail

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.23 Metal Beam Crash Barrier

A

Type - A, "W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal 

beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 

cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 

5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all 

steel parts and fitments to be galvanised by hot dip process, all fittings to conform 

to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a 

spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 

810)

6,039 metre 5,742 34,675,629

6,039 metre 34,675,629

A7.5 Street Furniture

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.35

Road Markers/Road Stud with Lense Reflector (Providing and fixing of road stud 

100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, 

fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 

30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or epoxy 

mortar, all as per BS 873 part 4:1973)

6,828 each 1,317 8,992,845

6,828 each 8,992,845

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A8.1 Kilometer Stone (5km)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(i) 5th kilometre stone (precast) 12 each 5,567 66,214

11.894075 each 66,214

A8.2 Kilometer Stone (1km)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(ii) Ordinary Kilometer stone (Precast) 49 each 3,358 165,208

49.1982193 each 165,208

A8.3 Kilometer Stone (200m)

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.14

Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of 

standard design as per IRC:8-1980, fixing in position including painting and 

printing etc)

(iii) Hectometer stone (Precast) 246 each 919 226,066

245.991096 each 226,066

A8.4 Boundary Stone

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

8.16

Boundary pillar (Reinforced cement concrete M15 grade boundary pillars of 

standard design as per IRC:25-1967, fixed in position including finishing and 

lettering but excluding painting)

1,230 each 862 1,060,222

1,230 each 1,060,222

TOTAL

TOTAL

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1



UC (NH54 P2_S1-2)

A8.5 Bus Bay and Road Amenity

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

Bus Bay and Road Amenity 4 each 5,571,967.00 22,287,868

4 each 22,287,868

A8.6 View Point

SOR.

NO.
DESCRIPTION

NO.

(each)

LENGTH

(m)

WIDTH

(m)

HEIGHT

(m)
Q'TY UNIT

RATE

(Rs)

AMOUNT

(Rs)

4 each 512,688.00 2,050,752

4 each 2,050,752

TOTAL

TOTAL

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 1,026.88 10,268.80 144.00 1,478,707

2 GSB 0.25 990.00 247.50 2,545.47 630,004

3 WMM 0.25 990.00 247.50 3,952.00 978,120

4 Prime Coat 1 990.00 990.00 41.04 40,630

5 Tack Coat 2 990.00 1,980.00 16.09 31,858

6 DBM 0.055 990.00 54.45 11,856.77 645,601

7 SDBC 0.025 990.00 24.75 12,471.81 308,677

Sub Total 4,113,597

8 Bus Shed 2 500,000.00 1,000,000

9 Public Toilet 1 181,150.00 181,150

10 Bazar Shed 1 277,220.00 277,220

Bus Bay Unit Cost 5,571,967

Bus Bay Unit Cost in Lac 55.7

No. Description of Work Thickness Area (m2) Qty Rate Amount

1 Earth Work Excavation 10 125.00 1,250.00 144.00 180,000

2 GSB 0.25 125.00 31.25 2,545.47 79,546

3 WMM 0.25 125.00 31.25 3,952.00 123,500

4 Prime Coat 1 125.00 125.00 41.04 5,130

5 Tack Coat 2 125.00 250.00 16.09 4,023

6 DBM 0.055 125.00 6.88 11,856.77 81,515

7 SDBC 0.025 125.00 3.13 12,471.81 38,974

Sub Total 512,688

Bus Bay Unit Cost 512,688

Bus Bay Unit Cost in Lac 5.1


