
NH54 Sec-1, PKG-2 (S-1-2) BREAKDOWN OF CONSTRUCTION COST L= 50.9 km

(A) CONSTRUCTION COST

A1 SITE CLEARANCE 8,088,277

A1.1 Clearing and Grubbing 52.48 hectare 1,696,416

A1.2 Dismantling of Structures 1 LS 4,830,685

A1.3 Cutting of Trees 1,544 each 1,561,176

A2 EARTHWORK 626,559,749

A2.1 Excavation in Soil 144,277 cum 32,786,869

A2.2 Excavation in Ordinary Rock 730,849 cum 236,246,952

A2.3 Excavation in Hard Rock 41,645 cum 23,248,290

A2.4 Excavation for Structures in Soil 11,320 cum 894,302

A2.5 Excavation for Structures in Ordinary Rock 71,284 cum 7,484,823

A2.6 Excavation for Structures in Hard Rock 6,575 cum 5,845,029

A2.7 Embankment Construction 299,417 cum 56,589,813

A2.8 Scarifying Existing Bituminous Surface 57,967 sqm 1,101,373

A2.9 Subgrade 52,815 cum 24,981,495

A2.10 Spoil Bank 653,718 cum 237,380,803

A3 PAVEMENT 1,803,787,675

A3.1 Granular Sub-base 136,159 cum 419,505,879

A3.2 Wet Mix Macadam 111,365 cum 346,567,880

A3.3 Prime Coat 445,462 sqm 19,600,328

A3.4 Tack Coat 439,024 sqm 8,780,480

A3.5 Dense Graded Bituminous Macadam 43,905 cum 585,473,175

A3.6 Bituminous Concrete 17,520 cum 261,643,680

A3.7 Surface Dressing 2,881 sqm 397,627

A3.8 Carriage of Materials 1 LS 161,818,626

A4 DRAINAGE 346,365,352

A4.1 Lined Ditch 300 mm 39,854 metre 88,686,342

A4.2 Sub Surface Drain with Perforated Pipe 0 metre 0

A4.3 Pipe Culvert 1,200 mm (Re-Construction) 186 each 208,959,468

A4.4 Pipe Culvert 1,200 mm (New Construction) 47 each 48,719,542

A4.5 Box Culvert 2 m x 2 m 0 each 0

A4.6 Box Culvert 3 m x 3 m 0 each 0

A4.7 Box Culvert 4 m x 4 m 0 each 0

A4.8 Box Culvert 4 m x 6 m 0 each 0

A5 BRIDGE 0

A5.1 Steel Arch Bridge (KM74+660) 0 LS 0

A6 SLOPE PROTECTION 1,547,967,935

A6.1 Wet Masonry Retaining Wall (H=3m) 14,230 metre 216,253,310

A6.2 Wet Masonry Retaining Wall (H=7m) 2,200 metre 120,771,200

A6.3 Gravity Wall (H=1.5m) 1,400 metre 25,650,800

A6.4 Gravity Wall (H=2m) 2,840 metre 69,379,307

A6.5 Gravity Wall (H=3m) 4,970 metre 182,120,680

A6.6 Gravity Wall (H=4m) 3,440 metre 168,073,813

A6.7 Gravity Wall (H=5m) 2,900 metre 177,112,667

A6.8 Gravity Wall (H=6m) 2,280 metre 167,096,640

A6.9 Reinforced Earth Retaining Wall (H=7m) 780 metre 140,088,858

A6.10 Reinforced Earth Retaining Wall (H=8m) 260 metre 53,367,184

A6.11 Reinforced Earth Retaining Wall (H=9m) 180 metre 41,564,826

A6.12 Reinforced Earth Retaining Wall (H=10m) 380 metre 97,497,740

A6.13 Gabion Wall (1:0.3) 820 cum 2,610,880

A6.14 Rockfall Prevention Wall (H=3m) 0 cum 0

A6.15 Rockfall Prevention Fence (H=2m) 0 metre 0

A6.16 Hydroseeding (t=5cm) 405 sqm 1,660,500

A6.17 Seeding and Mulching (Soil Cut Slope) 164,462 sqm 39,470,867

A6.18 Turfing (Embankment) 226,150 sqm 18,318,159

A6.19 Vegetation Mat (Steep Slope) 0 sqm 0

A6.20 Crib Work (F300) 2,263 sqm 7,881,051

A6.21 Crib Work (F500) 0 sqm 0

A6.22 Non-frame 1,600 sqm 14,004,290

A6.23 Earth Removal 180 cum 49,680

A6.24 Counterweight Fill 0 cum 0

A6.25 Groundwater Drainage Work 225 metre 2,664,844

A6.26 Anchor Work (F110UA) 0 metre 0

A6.27 Rock-bolt Work (D22) 388 metre 2,330,640

A6.28 Emrgency Works 0 km 0

A7 TRAFFIC SAFETY FACILITIES 64,185,040

A7.1 Traffic Sign 1 LS 1,539,704

A7.2 Road Marking 15,371 sqm 18,461,135

A7.3 Road Delineator 119 each 515,727

A7.4 Guard Rail 6,039 metre 34,675,629

A7.5 Street Furniture 6,828 each 8,992,845

A8 ROAD APPURTENANCES 25,856,330

A8.1 Kilometer Stone (5km) 12 each 66,214

A8.2 Kilometer Stone (1km) 49 each 165,208

A8.3 Kilometer Stone (200m) 246 each 226,066

A8.4 Boundary Stone 1,230 each 1,060,222

A8.5 Bus Bay and Road Amenity 4 each 22,287,868

A8.6 View Point 4 each 2,050,752

4,422,810,358
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