

**CORRIGENDUM NO I**

**NHIDCL/DPR/IM and UJ/2016**

**Date: 01.07.2016**

To,

All prospective Bidders,

Sub:- Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of (i) 4 Laning of Imphal-Moirang Road on NH-150 and (ii) 2 laning with paved shoulder of Ukhul-Jessami road on NH-202 on Engineering, Procurement and Construction mode in the state of Manipur - **Extension of Bid due date regarding.**

**Ref: RFP dated 03.06.2016**

Sir/Madam,

Please find enclosed herewith, corrigendum II pertaining to the critical date sheet of Section 1 of RFP document. The modified critical date sheet is as follow:

CRITICAL DATE SHEET		
Sl. No.	Event Description	Date
1.	Bid Document Publishing Date	03.06.2016 (1000 hrs)
2.	Bid Document Download / Start Date	03.06.2016 (1000 hrs)
3	Clarification Start Date	06.06.2016(1000 hrs)
4.	Clarification End Date	15.06.2016(1700 hrs)
5.	Pre bid meeting	07.06.2016 (1400 hrs)
6.	Bid Submission start Date	08.06.2016 (0900 hrs)
7.	Bid submission End Date	11.07.2016 (1600 hrs)
8.	Opening Date of Technical Bid	11.07.2016 (1700 hrs)
9.	Opening Date of Financial Bid	To be intimated after final evaluation of Technical bids



(Y.C Srivastava)

General Manager (Tech)