

### Corrigendum-1

Sub: Construction and up gradation of existing road to 2-lane with paved shoulder including geometric improvement of Kafer to Lava More section from Km 40+000 to Km 61+100 of NH-717A on EPC basis under SARDP-NE Phase 'A' in the state of West Bengal-reg.

Ref: NIT & RFP Document uploaded on CPP, BIMS and NHIDCL Portal on 23.03.2020.

Following amendments are being carried out:

S.No.	As Existing	As Modified
1.	Bid Due Date: 23.04.2020 (1100 hrs)	Bid Due Date: 22.05.2020 (1100 hrs)
2.	Physical Submission of bid securing Declaration/POA etc: 23.04.2020 (1100 hrs)	Physical Submission of bid securing Declaration/POA etc: 22.05.2020 (1100 hrs)
3.	Opening of Technical Bids: 24.04.2020 (1100 hrs)	Opening of Technical Bids: 25.05.2020 (1200 hrs)
4.	Para-1 of Article:8 of Integrity Pact "Independent External Monitor (IEM)" The Principal has appointed Dr. Satyanarayana Dash, IAS (Retd.) as Independent External Monitor (herein after referred to as "Monitor") for this Pact. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement.	Para-1 of Article:8 of Integrity Pact "Independent External Monitor (IEM)" The Principal has appointed Sh. Sushil Gupta, CCS(Retd.) [Add. B-702, Aravali Heights, Sector-21C, Faridabad-121001, hararyana, Mob-9999744061, Email: sushilanitagupta@yahoo.com] as Independent External Monitor (herein after referred to as "Monitor") for this Pact. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement.

Other entries shall remain same.

  
(Y.C. Srivastava) 24/4/2020  
General Manager (Tech.)