

## National Highways & Infrastructure Development Corporation Limited


**Sub:** Widening/Up-Gradation to 2 lane with Paved shoulder of NH-301 Kargil-Zaskar Road from Design km 0.000 (Existing km 0.000) to Design km 30.040 (Existing km 30.000) in the UT of Ladakh on EPC mode (Package-I)

**Contract Package No.:** NHIDCL/Ladakh/K-Z/NH-301/PK-I/2020-21.

**Tender Id:** 2021\_NHIDC\_607694\_1.

### Amendment No IV

S.No.	Reference Section/ Clause no.	Existing Provision		Modified Provision (To be read As)			
1.	Section-7 Data Sheet of RFP, Page no.46, NIT page no. 4.	Bid Due date	08.03.2021 (1100 hrs) (As per Amendment No. 3)	Bid Due date	15.03.2021 (1100 hrs)		
		Bid opening date	09.03.2021 (1145 hrs) (As per Amendment No. 3)	Bid opening date	16.03.2021 (1100 hrs)		
2.	RFP & NIT	Estimated Cost exclusive of GST (Rs. In Cr): <b>Rs. 251.01 Cr.</b>		Estimated Project Cost exclusive of GST (Rs. In Cr.)may be read as <b>Rs.226.24 Cr.</b>			
3.	Section7 Para:4 of RFP	Threshold Technical Capacity (Refer Clause 2.2.2.2(i)):Rs.251.01 Cr.		Threshold Technical Capacity (Refer Clause 2.2.2.2(i)) : <b>Rs. 226.24 Cr.</b>			
4.	Clause 1.2, Schedule-H, page no.99	Item	Stage for Payment	Item	Stage for Payment		
		1	3	1	3		
		Road Works including Culverts, widening and repair of culverts	B.1- Reconstruction/New Intermediate-Lane Realignment / Bypass (Flexible Pavement)	Road Works including Culverts, widening and repair of culverts	B.1- Reconstruction/ <b>New 2-Lane Realignment</b> / Bypass (Flexible Pavement)		
		*Rest all remains same.					
5.	Clause 1.3.1, Table 1.31., Schedule-H, page no.102	Stage of Payment	Percentage Weightage	Payment Procedure	Stage of Payment	Percentage Weightage	Payment Procedure
		1	2	3	1	2	3
		B.1- Reconstruction/New Intermediate-Lane Realignment / Bypass (Flexible Pavement)			B.1- Reconstruction/ <b>New 2-Lane Realignment</b> / Bypass (Flexible Pavement)		
		*Rest all remains same.					
6.	Technical Schedules	Technical Schedules have been uploaded on portal.					
7.	DPR	DPR has been uploaded on NHIDCL website.					

  
**(B. Shivprasad)**  
**General Manager (T)**  
**04.03.2021**