National Highways & Infrastructure Development Corporation Limited

Sub: Widening/Up-Gradation to 2 lane with Paved shoulder of NH-301 Kargil-Zanskar Road from Design km 0.000 (Existing km 0.000) to Design km 30.040 (Existing km 30.000) in the UT of Ladakh on EPC mode (Package-I)

Contract Package No.: NHIDCL/Ladakh/K-Z/NH-301/PK-I/2020-21.

Tender Id: 2021_NHIDC_607694_1

Reply to Pre-Bid Queries

S.No.	Clause	Description	Suggestion/Query	Reply
1.	General	We intend to participate in the aforementioned works. The detail, provided through eprocurement portal does not give the necessary information with regard to technical project details and drawings.	It is therefore requested that necessary details may provided to facilitate us to take part in the online tendering process at earliest as the culmination date is coming near day by day or otherwise the date of uploading of the tenders may be extended for a further reasonable time.	As per amendment No. IV
2.	General	We have downloaded the tender documents RFP, BOQ and draft Contract Agreement from your e-tendering portal but not uploaded schedule-B and drawing in detail conditions in the Contract Agreement	We request you to kindly upload the drawing and schedule-B in details for the said project on e- tendering portal.	As per amendment No. IV
3.	As per clauses 2.2.2.2,2.2.5 and 2.2.2.7 of the RFP		We request you please clarify eligible project cost should be 10% of the estimated cost to be considered or 10% of the payment receipt within 5 financial years of the estimated cost to be considered an eligible project.	As per RFP

		Clause 2.2.2.6(i) (c) and for categories 3 and 4, include only those projects where the payments received exceed the amount specified in Clause 2.2.2.6 (ii). In case the bid due date falls within three months of the close of the latest financial year, refer clause 2.1.13		
4.	As per NIT	Last date and time for uploading of bids	The bidding time is very short we request you to please extend the time of bidding for 15 to 20 days.	As per amendment No IV.
5.	As per RFP & DCA	Schedule of drawing GAD etc have not been uploaded without which it is not possible to assess the Financials of the project.	We request you to please provide complete schedule of drawing GAD etc for assessing the same.	As per amendment No. IV.
6.	General	It is not possible to visit the site as roads were blocked to go to Kargil due to snow fall in mid December	Please clarify for assessing the project.	The bidder is requested to visit the site and bid accordingly.
7.	As per NIT	Time taken to complete the project is given as 18 months	We request you to 18 working months as during winters when temperature are well below minus, works could not carry on during minus degree temperatures effective working period is 6 to 7 month a year	As per RFP.
8.	General		Requested to provide Detail Project Report, Alignment Plan, technical schedules and estimate	As per amendment No IV.
9.	General		Kindly grant extension of 10 days for working on the details of project	As per amendment No IV.
10.	As per NIT	Last date and time for uploading of bids	The bidding time is very short we request you to please extend the time of bidding for 15 to 20 days.	As per amendment No IV.
11.	As per RFP & DCA	Schedule of drawing GAD etc have not	We request you to please	As per amendment No IV.

12.	General	been uploaded without which it is not possible to assess the Financials of the project. It is not possible to visit the site as roads	provide complete schedule of drawing GAD etc for assessing the same. Please clarify for assessing the	The hidden is removed to sivil the transfer
		were blocked to go to Kargil due to snow fall in mid December	project.	The bidder is requested to visit the site and bid accordingly.
13.	As per NIT & RFP	Time taken to complete the project is given as 18 months	We request you to 18 working months as during winters when temperature are well below minus, works could not carry on during minus degree temperatures effective working period is 6 to 7 month a year	As per RFP

(B. Shivprasad) General Manager (T) 04.03.2021