

**National Highways & Infrastructure Development Corporation Ltd.**

**Subject:** Consultancy Services for Feasibility Study, Preparation of Detailed Project Report and providing Pre-Construction Services for upgradation to 2 lane with paved shoulder from (i) Km 44.50 to Km 142.00 of Chattroo Village & (ii) Km 235.00 (Vailoo Village) to Km 269.00 (Khanabal) of Khellani - Kishtwar - Chattroo - Khanabal Section of NH 244

**Amendment No. 1**

| Sl. no | Clause                  | Existing   | Modified (To be read as)   |
|--------|-------------------------|--|--|
| 1      | Clause 2.9.6 GCC of RFP | <b>2.9.6 Disputes about Events of Termination</b><br>If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause 2.9.1 or in Clause 2.9.2 hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Clause 8 hereof, and this Contract shall not be terminated on account of such event except in accordance with the terms of any resulting arbitral award. | <b>2.9.6 Disputes about Events of Termination:</b><br><del>Deleted</del> . |

