

Consultancy Services for Feasibility Study, Preparation of Detailed Project Report and providing Pre-Construction Services for upgradation to 2 lane with paved shoulder from (i) Km 44.50 to Km 142.00 of Chattroo Village & (ii) Km 235.00 (Vailoo Village) to Km 269.00 (Khanabal) of Khellani – Kishtwar – Chattroo - Khanabal Section of NH 244.

S. No.	Description	Points	(SOLE) L&T Infrastructure Engineering Limited	(LEAD) Voyants Solutions Private Limited (Other Member) AUSHTA CONSULTING ENGINEERS	LEAD MEMBER RODIC CONSULTANTS PVT. LTD. (Other Member): Monarch Surveyors and Engineering Consultants Pvt Ltd	JINDALS CONSORTIUM (Associate Member) Advent Consulting Engineers
1	Firm's relevant experience in last 7 years	25	20	22	25	23
2	Adequacy of approach and methodology	5	3.5	5	2.5	2.5
3	Material testing, survey & investigation, equipment and software proposed to be used	20	13	16	17	12
4	Qualification and Relevant experience of the proposed key personnel	50	33.90	35.03	46.55	33.30
	Total	100	70.40	78.03	91.05	70.80

Rohit Kumar

Evaluation of Technical Proposal - Summary of Key Personnel

asultancy Services for Feasibility Study, Preparation of Detailed Project Report and providing Pre-Construction Services for upgradation to 2 lane with paved shoulder from (i) Km 44.50 to Km 142.00 of Chattroo Village & (ii) Km 235.00 (Vailoo Village) to Km 269.00 (Khanabal) of Khellani – Kishtwar – Chattroo - Khanabal Section of NH 244

S. No.	Position	Total marks	1			2			3			4		
			L&T Infrastructure Engineering Limited			Voyants Solutions Private Limited in JV with AUSHTA CONSULTING ENGINEERS (INDIA) PVT. LTD.			RODIC CONSULTANTS PVT. LTD. IN JV WITH Monarch Surveyors and Engineering Consultants Pvt Ltd			JINDALS CONSORTIUM in association with Advent Consulting Engineers		
			Name	%	Marks	Name	%	Marks	Name	%	Marks	Name	%	Marks
1	TEAM LEADER cum SENIOR HIGHWAY ENGINEER	15	Balakrishnan Mahadeva Iyer	0	0.00	Santanu Das	93	13.95	Alok Mengi	92.50	13.88	Thakur Dass Chopra	0	0.00
2	HIGHWAY cum PAVEMENT ENGINEER	12	NIRMALYA CHAKRABORTY	100	12.00	SOVANDEV CHATTERJEE	95	11.40	Tapas Majumder	95.00	11.40	aman jain	95.00	11.40
3	SENIOR BRIDGE ENGINEER	12	K Ganesh	100	12.00	SURESH M RAMCHANDANI	0	0.00	Daljit Singh Arora	92.50	11.10	DINESH KANT JINDAL	100	12.00
4	Traffic / Road Signage / Marking and Safety Expert	11	V Selvaraj	90.00	9.90	Satyam Mishra	88.00	9.68	Bani Kanta Das	92.50	10.18	Mayank Sharma	90.00	9.90
	Total	50			33.90			35.03			46.55			33.30
			As per clause 3.2.4 (iii) (b) of RFP, 0 marks awarded to the Team Leader.			As per clause 3.2.4 (iii) (b) of RFP, 0 marks awarded to the Senior Bridge Engineer						As per clause 3.2.4 (iii) (b) of RFP, 0 marks awarded to the Team Leader.		



Firms Experience					
L&T Infrastructure Engineering Limited					
S. No.	Description	Maximum Points	Sub-Points		L&T Infrastructure Engineering Limited
1	Specific experience of the DPR consultancy related to the assignment for eligibility	15			131.5
1.1	Aggregate Length of DPR / Feasibility study of 2/4/6 lane Projects	8			839.47
1.1.1	More than the indicative Length of the package applied for		5		-
1.1.2	More than 2 times the indicative length of the package applied for		7		-
1.1.3	More than 3 times the indicative length of the package applied for		8		8
1.2	DPR for 2/4/6 laning projects each equal to or more than 40 % of indicative length of a package applied for (or Feasibility Study for 2/4/6 laning projects each equal to or more than 60 % of indicative length of a package applied for)	7			5
1.2.1	1 project		4		-
1.2.2	2 projects		5		-
1.2.3	3 or more projects		7		7
2	DPR of Bridge having length more than 200 m	5			1
2.1	1 bridge		1		1
2.2	2 bridges		2		-
2.3	3 bridges		3		-
2.4	4 bridges		4		-
2.5	5 or more bridges		5		-
3	Specific experience of firms in terms of turnover	5			40.81
3.1	Firm's Average Turnover of last 5 years > 50 crore		5		-
3.2	Firm Average Turnover of last 5 years 20 - 50 crore		4		4
3.3	Firm Average Turnover of last 5 years 5 – 20 crore		3		-
TOTAL					20

L&T Infrastructure Engineerinf Ltd.			
DPR of Bridge having length more than 200 m			
Sr. no	Name of Proejct	Completion date	DPR of Bridge having length more than 200 m
1	Feasibility report for improvement at Bais Godam crossing, Khasa Kothi crossing, Crossing at Civil lines level crossing and Govt. Hostel Crossing in Jaipur city	Completion date: 1/6/2011 Proejct not within last 7 years	
2	Consultancy Services for Structural Design, Issue of Good for Construction Drawings, Soil Investigation Preparation of Detailed Estimate, Tender document, Justification document etc, for comprehensive development of Corridor on Outer Ring Road between Vikaspuri to Mukarba Chowk (12.00 km) and on Ring Road from Prembari Pul to Azadpur (2.10 km) in four stretches		DPR of Flyover
3	Preparation of Detailed Project Report for 160 km long Satara – Koregaon – Mhaswad – Malshiras – Akhuj – Tembhurni (Section from Satara to Mhaswad SH141 and Mhaswad to Tembhurni SH 145) section in the State of Maharashtra for upgradation to Two Lanes with paved shoulder /Four lane configurations		One major Bridge of length 459 m (Reconstruction)
4	Preparation of Detailed Project Report for Ahmedpur – Kopra – Kingaon – Ambejogai – Kaij – Manjarumbha – Patoda – Jamkhed (SH- 56) section in the State of Maharashtra for upgradation to Two Lanes with paved shoulder /Four lane configurations		No Major Bridge of length 200 m
5	Detailed Project Report and Engineering Design for Kannur City Road Improvements Project		ROB Length not mentioned
6	Detailed Project Report for Kottayam – Cherthala Tourist Highway.		Bridge Length not mentioned in the certificate
7	Transaction Advisory Services for Feasibility Study and PPP for State Roads of Tamilnadu	Completion date: 1/10/2011 Proejct not within last 7 years	
8	Consultancy for Structural Design drawings including Proof Checking for Corridor Improvement .UP Link Road from NH-24 crossing (Noida Mor) to Chilla Regulator	Completion date: 3/10/2011 Proejct not within last 7 years	
9	Consultancy Services for Structural Design, Issue of Good for Construction Drawings, Soil Investigation Preparation of Detailed Estimate, Tender document, Justification document etc, for comprehensive development of Corridor on Outer Ring Road between Mukarba Chowk to Wazirabad including construction of parallel road on the other side of drain from Libaspur to Wazirabad		Completion certificate not available
10	Transaction Advisory Services for Upgradation of Punalur Ponkunnam Road under PPP (hybrid Annuity Arrangement)	Project not available in Moved data of Infracon	

Voyants		
Sr.No	Name of the proejct	Remarks
1	Consultancy Services for Feasibility study and preparation of Detailed Project Report for 2/4 lane with paved shoulders for the work upgradation to 2 lane with paved shoulder to Coastal Hi ghway (MSH-4) from Bankot to Jaigad in Ratnagiri District for Phase-1 Package-2A Bankot to Borivali and Package-2 B Borivali to Jaigad (In the State of Maharashtra)	Already considered
2	Detailed Design Consultancy Services for EPC Contract for Rehabilitation and Upgradation of NH-200 (New NH-49) from km 241.553 ti km 312.600 (Masania Kala Village to Rengapali Village/Odisha Border Section) to 2-Lane with Paved Shoulder in the State of Chattishgarh under NHDP IV	Client is private frm as the work has been awarde by private firm. Not Considered
3	Rehabilitation and Upgradation of NH-200 (New NH-49) from km 178.944 to km 241.553 (Benari Village to Masania Kala Village Section) to 2-Lane with PAVed Shoulder in the State of Chattisgarh under NHDP IV Phase on EPC Basis	Client is private frm as the work has been awarde by private firm. Not Considered