

Subject: Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnour road section of NH-144A from Ganesh Vihar (Km 6.000) to Khathi Chowk (Km 26.350) of 20.35 Km length in the state of Jammu and Kashmir to be executed on EPC basis

Please insert the following clause bearing SI no 14 in the Schedule B of the Draft EPC Agreement.

Sl. no	Existing	New Clause No 14 (read as per Art 9)						
1.		14. Utilities and Trees (Article 9 of Contract Agreement) (As per Annexure-A) a) PHE & PDD Departments						
The following is the list of obstructing utilities of PHE & PDD Department:								
S.NO.		Chainage	Side	Number	Offset	Utility	Remark	
			L/R		(n)			
		1	6+000	L	1	17.8	EP	
		2	6+020	L	3	2.8, 2.6, 15.6	EP	
		3	6+040	L	2	2.5, 14.4	EP	
		4	6+050	L	3	1.5, 9.8, 6	EP	
		5	6+070	L	1	1.6	EP	
		6	6+100	L	1	2.3	EP	
		7	6+150	L	1	7.3	TRANS	
		8	6+230	L	2	8.7, 9.5	EP	
		9	6+250	L	1	1.2	EP	
		10	6+270	L	1	29.8	EP	
		11	6+300	L	1	1.6	EP	
		12	6+450	L	1	1.2	EP	
		13	6+500	L	1	1.4	EP	
		14	6+580	L	1	4.89	EP	
		15	6+610	L	2	4.1, 5.2	EP	
		16	6+700	L	3	2.2, 18.5	EP	
		17	6+720	L	1	2.7	EP	
		18	6+730	L	2	4.4, 5.2	EP	
		19	6+740	1	1	3.3	EP	
		20	6+770	1	3	2.4, 3.4, 4.8	EP	
				</				

Sl. no	Existing	New Clause No 14 (read as per Art 9)					
		21	6+790	L	1	6.6	EP
		22	6+800	L	2	4.2, 16.3	EP
		23	6+850	L	2	2, 18.9	EP
		24	6+860	L	2	3.1, 11.5	EP
		25	6+870	L	1	14.9	EP
		26	6+920	L	1	14.4	EP
		27	6+940	L	2	15.3, 18.3	EP
		28	6+980	L	2	14.7, 16.5	EP
		29	6+990	L	2	13.7, 16.2	EP
		30	7+010	L	1	16.2	EP
		31	7+030	L	1	16.2	EP
		32	7+060	L	2	10.2, 14.1	EP
		33	7+080	L	1	11.5	EP
		34	7+100	L	1	2.7	EP
		35	7+110	L	1	10	EP
		36	7+160	L	1	14.3	EP
		37	7+170	L	1	10	EP
		38	7+190	L	2	3.5, 4.7	EP
		39	7+200	L	4	1.7, 7.8, 8.9	EP
		40	7+220	L	1	13	EP
		41	7+230	L	2	9.2, 11.7	EP
		42	7+260	L	1	11.5	T.P
		43	7+300	L	2	17.3, 21.2	EP
		44	7+330	L	1	13.5	EP
		45	7+370	L	3	13.5, 15.4, 16.8	EP
		46	7+400	L	1	13.8	TRANS
		47	7+530	L	1	7	T.P
		48	7+560	L	1	3.5	EP
		49	7+600	L	2	3.3, 4.7	EP
		50	7+640	L	1	5.8	TRANS
		51	7+680	L	2	5.6, 7.5	EP
		52	7+710	L	1	7.5	EP
		53	7+820	L	1	27	EP
		54	8+150	L	1	23.6	EP

31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)					
			L	2		1, 12.2	EP
55		8+510	L			16.3	EP
56		8+640	L	1		14.5	T.P
57		8+650	L	1		21.5	EP
58		8+700	L	3		11.4, 12.7, 19.6	EP
59		8+760	L	1		8	EP
60		8+800	L	2		5.7, 6.7	EP
61		8+840	L	1		3.8	EP
62		8+850	L	1		24.2	EP
63		8+870	L	1		7.6	EP
64		8+880	L	1		4.5	EP
65		8+900	L	1		4.5	EP
66		8+920	L	1		2.2	EP
67		8+930	L	1		2.3	EP
68		8+940	L	3		8.7, 11.9, 17.3	EP
69		9+000	L	3		5.5, 7.8.8	EP
70		9+040	L	3		10, 11, 12	TRANS
71		9+050	L	1		11.9	EP
72		9+060	L	1		8.5	EP
73		9+080	L	3		12.3, 14, 10	TRANS
74		9+100	L	2		8.8, 12.5	EP
75		9+120	L	1		13	EP
76		9+140	L	3		9.6, 5, 17.3	EP
77		9+160	L	3		8.7, 11.4	TRANS
78		9+200	L	1		6.5	EP
79		9+250	L	1		5	EP
80		9+280	L	1		9.5	EP
81		9+360	L	2		10, 13	EP
82		9+380	L	1		12.4	TRANS
83		9+830	L	1		17.6	EP
84		9+860	L	1		16.6	EP
85		9+890	L	1		8.3	EP
86		10+080	L	1		8.2	EP
87		10+120	L	1		8.3	EP
88		10+140	L	1			EP

31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)						
89		10+170	L	1	4.5	EP		
90		10+210	L	1	6.7	EP		
91		10+240	L	1	2	EP		
92		10+270	L	2	2.3, 2.8	TRANS		
93		10+280	L	1	3	EP		
94		10+320	L	1	6.2	EP		
95		10+890	L	1	5.3	EP		
96		10+910	L	1	5.6	EP		
97		10+940	L	1	6.5	EP		
98		10+960	L	1	12.5	EP		
99		10+980	L	1	8.5	EP		
100		11+020	L	1	10.6	EP		
101		11+060	L	1	12.7	EP		
102		11+070	L	2	18.9, 23	EP		
103		11+230	L	1	6.2	EP		
104		11+280	L	1	9.2	EP		
105		11+330	L	1	8.4	EP		
106		11+380	L	2	4.3, 5.9	EP		
107		11+400	L	2	9.2	EP		
108		11+410	L	1	5.6	EP		
109		11+450	L	1	5.5	EP		
110		11+480	L	1	5.8	EP		
111		11+500	L	1	12.2	EP		
112		11+960	L	2	12.4, 13.4	EP		
113		12+370	L	1	3.2	EP		
114		12+420	L	1	5.9	EP		
115		12+430	L	1	1.2	EP		
116		12+450	L	1	3.2	EP		
117		12+470	L	1	7.21	EP		
118		12+480	L	1	3.7	EP		
119		12+490	R	1	1.1	T.P		
120		12+510	L	1	5.1	EP		
121		12+540	L	1	5.5	EP		
122		12+590	L	1	2.8	EP		

3/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)					
		123	12+610	L	1	2.8	EP
		124	12+620	L	1	2.8	EP
		125	12+660	L	3	2.8, 6.8	EP
		126	12+680	L	1	5.3	EP
		127	12+740	L	1	7.3	EP
		128	12+760	L	1	7.3	EP
		129	12+770	L	1	11.1	EP
		130	13+040	L	1	8.8	EP
		131	13+060	L	1	10.8	EP
		132	13+750	L	1	11.4	EP
		133	13+790	L	1	1.5	EP
		134	13+830	L	1	2.8	EP
		135	13+870	L	1	4	EP
		136	13+960	L	1	8.2	EP
		137	13+980	L	1	10.7	EP
		138	14+010	L	3	5.1, 6.8, 8.4	EP
		139	14+540	L	1	5.2	EP
		140	14+550	L	1	2	EP
		141	14+810	L	1	19.8	EP
		142	14+880	L	1	20.5	EP
		143	15+150	L	1	14.2	EP
		144	15+210	L	1	6.9	EP
		145	15+570	L	1	13.8	EP
		146	15+610	L	1	12.7	EP
		147	15+680	L	1	19.8	TP
		148	15+780	R	1	2.8	EP
		149	15+810	L	2	8.3, 8.9	EP
		150	15+810	R	3	3.1, 3.4	EP
		151	15+850	L	1	6.9	EP
		152	15+850	R	2	3.1	EP
		153	15+890	L	1	8.1	EP

Ans
31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)						
		154	15+920	L	1	9.6	EP	
		155	15+940	L	2	5.4, 9.3	EP	
		156	15+980	L	4	2.7, 4.5, 7.7	EP	
		157	16+020	L	1	3.6	EP	
		158	16+050	L	1	4.8	EP	
		159	16+200	L	2	5.8, 6.7	EP	
		160	16+270	L	1	9.5	EP	
		161	16+350	L	1	3.5	EP	
		162	16+380	L	1	7.5	EP	
		163	16+430	L	1	6	EP	
		164	16+440	L	1	7.5	EP	
		165	16+460	L	2	7.4, 8.3	EP	
		166	16+490	L	1	7.7	EP	
		167	16+520	L	2	3.2	EP	
		168	16+540	L	1	2.54	EP	
		169	16+570	L	1	5.2	EP	
		170	16+590	L	2	5.2	EP	
		171	16+630	L	2	5.2	EP	
		172	16+650	L	1	22.4	EP	
		173	16+660	L	1	16.8	EP	
		174	16+690	L	1	6.8	EP	
		175	16+730	L	4	6.7, 14.7	EP	
		176	16+900	L	1	18.6	EP	
		177	16+930	L	1	3.5	EP	
		178	16+960	L	2	1.5, 8.5	EP	
		179	17+000	L	1	12	EP	
		180	17+010	L	1	13.2	EP	
		181	17+050	L	1	17.7	EP	
		182	17+060	L	3	9.6	EP	
		183	17+090	L	1	19.5	EP	

31.12

Sl. no	Existing	New Clause No 14 (read as per Art 9)						
		184	17+300	L	1	5.7	EP	
		185	17+550	L	1	1.7	EP	
		186	17+750	L	1	8.2	EP	
		187	17+790	L	1	3.8	EP	
		188	17+810	L	1	3.5	EP	
		189	17+820	L	1	6.5	EP	
		190	17+840	L	1	5.5	EP	
		191	17+870	L	1	4.5	EP	
		192	17+900	L	1	3.3	EP	
		193	17+930	L	2	5.1, 11.7	TRANS	
		194	17+960	R	1	1	EP	
		195	17+990	L	1	1.3	EP	
		196	18+190	L	1	7.3	EP	
		197	18+260	L	1	23.3	EP	
		198	18+300	L	1	21.8	EP	
		199	18+330	L	1	21.4	EP	
		200	18+370	L	2	13.3, 19.5	EP	
		201	18+550	L	1	2.3	EP	
		202	18+580	L	1	8.2	EP	
		203	18+800	R	5	1.1, 1.8, 26.1	EP	
		204	18+810	R	2	25.5, 26.5	EP	
		205	18+870	R	3	12.5, 19.3	EP	
		206	18+900	R	1	18.7	EP	
		207	18+920	R	1	14.7	EP	
		208	18+940	R	1	19.5	EP	
		209	18+980	R	1	17.8	EP	
		210	19+000	R	1	16.2	EP	
		211	19+120	L	1	4.4	EP	
		212	19+130	L	1	4.5	EP	
		213	19+250	R	1	6.2	EP	
		214	19+260	L	6	7.5, 9.5, 10.5	TOWER	
		215	19+280	R	2	4.5, 7.8	EP	
		216	19+310	R	1	12.1	EP	

Ap
31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)					
217		19+430	R	1	17.6	EP	EP
218		19+460	R	2	18.3,20.1	EP	EP
219		19+500	R	2	18.3,20.2	EP	EP
220		19+530	R	2	21.9,22.9	EP	EP
221		19+550	R	2	18.9,19.1	EP	EP
222		19+580	R	2	13.5,18.5	EP	EP
223		19+610	R	1	21.1	EP	EP
224		19+630	R	2	15.3,16.3	EP	EP
225		19+680	R	2	14.5,17.3	EP	EP
226		19+810	R	1	13.5	EP	EP
227		19+850	R	1	11.2	EP	EP
228		19+890	R	1	9.5	EP	EP
229		19+980	R	2	9.9,14.1	EP	EP
230		19+990	R	1	18.9	EP	EP
231		20+020	R	3	10.7,18.9	EP	EP
232		20+120	R	1	14.5	EP	EP
233		20+180	R	1	16.7	EP	EP
234		20+340	R	3	5.5,26.5	EP	EP
235		20+360	R	2	23.1	EP	EP
236		20+570	R	1	24.3	EP	EP
237		20+670	R	4	12.5, 16.3	EP	EP
238		20+970	R	1	12.9	EP	EP
239		21+290	L	1	5.5	EP	EP
240		21+310	L	1	4.6	EP	EP
241		21+330	R	1	6	EP	EP
242		21+400	L	1	7.8	EP	EP
243		21+440	L	2	15.8	EP	EP
244		21+700	L	2	29.3, 30.5	EP	EP
245		21+730	L	2	27.9,29.3	EP	EP
246		21+760	L	3	7.5, 21.5, 29	EP	EP
247		21+820	L	2	7.5,8.5	EP	EP
248		22+350	R	2	6.5, 7.5	EP	EP
249		22+420	R	1	7.54	EP	EP
250		22+480	R	1	9.5	EP	EP

App 31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)					
251		22+570	R	1	7.5	EP	EP
252		22+620	R	3	5.5,7.5	EP	EP
253		22+670	R	1	5.5	EP	EP
254		22+710	R	1	7.5	EP	EP
255		22+740	R	1	3.5	EP	EP
256		22+750	L	1	8.8	EP	EP
257		22+780	R	1	5.9	EP	EP
258		22+830	L	1	7.5	EP	EP
259		22+900	L	2	2.5,9.5	EP	EP
260		22+910	R	3	6.5,8.5	EP	EP
261		22+970	L	1	9.5	EP	EP
262		23+030	L	1	9.4	EP	EP
263		23+090	L	2	6.5,7.9	EP	EP
264		23+210	L	1	9.5	EP	EP
265		23+280	L	4	2.2,9.2	EP	EP
266		23+390	R	2	10.5, 12.1	EP	EP
267		23+550	L	1	3.7	EP	EP
268		23+610	L	2	7.9, 8.1	EP	EP
269		23+640	L	1	9.5	EP	EP
270		23+670	L	3	3.5,7.5	EP	EP
271		23+680	R	1	6	EP	EP
272		23+750	L	1	7.5	EP	EP
273		23+900	L	2	4.1,5.7	EP	EP
274		23+940	R	1	7.5	EP	EP
275		23+950	L	2	5.5,6.9	EP	EP
276		24+010	L	1	7.5	EP	EP
277		24+140	L	1	7.5	EP	EP
278		24+180	L	2	7.1,7.4	EP	EP
279		24+220	L	2	4.1, 7.6	EP	EP
280		24+260	L	2	10.2,9.1	EP	EP
281		24+440	L	2	4.5,8.1	EP	EP
282		24+510	R	1	1.5	EP	EP
283		24+520	L	2	6.7,	EP	EP
284		24+540	L	1	5.5	EP	EP

31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)						
		285	24+560	L	1	5.6	EP	
		286	24+640	L	1	7.9	EP	
		287	24+680	L	1	10.2	EP	
		288	24+740	L	1	10.2	EP	
		289	24+790	L	1	10.3	EP	
		290	24+860	L	1	8.5	EP	
		291	24+900	L	2	7.2,8.3	EP	
		292	24+950	L	1	11.2	EP	
		293	24+980	L	2	8.3,10.3	EP	
		294	25+030	L	1	14.5	EP	
		295	25+090	L	1	10.7	EP	
		296	25+150	L	1	8.5	EP	
		297	25+200	L	3	3.5,4.5,5.6	EP	
		298	25+350	L	3	5.3,7.2	EP	
		299	25+820	R	2	17.1,17.6	EP	
		300	26+290	R	2	8.5	EP	
		301	26+300	R	2	4.5,5.5	EP	

b) Felling of Trees (From km 6.000 to km 26.350)

The following is the list of trees to be felled:

SN.	CHAINAGE		TREE CON.	Trees				
				Grith (mm) 300-600	Grith (mm) 600-900	Grith (mm) 900-1800	Grith (mm) >1800	
1	6+200	6+300	8		1	4	3	
2	6+400	6+500	11	3	4	2	2	
3	6+500	6+600	14	5	5	4		
4	6+600	6+700	9		1	6	2	
5	6+700	6+800	3	1	1	1		
6	6+800	6+900	6	3	1	1		
7	6+900	7+000	19	4	9	6		
8	7+400	7+500	11	5	5	1		
9	7+500	7+600	6		1	5		

31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)									
		10	7+700	7+800	2		1		1		1
		11	8+000	8+100	1				1		1
		12	8+100	8+200	2				2		
		13	8+900	9+000	3				3		
		14	9+400	9+500	4				3		
		15	9+500	9+600	8	4			1		
		16	9+600	9+700	2				1		
		17	9+800	9+900	8				2		
		18	10+000	10+100	4				1		
		19	10+100	10+200	1				7		
		20	10+200	10+300	2				3		1
		21	10+900	11+000	2				1		
		22	11+200	11+300	5				2		
		23	11+400	11+500	3				1		1
		24	11+900	12+000	3				4		1
		25	12+400	12+500	2				3		
		26	12+500	12+600	2				2		
		27	12+700	12+800	2				2		
		28	12+800	12+900	10				1		1
		29	12+900	13+000	3	3			2		5
		30	13+000	13+100	4	2			1		
		31	13+100	13+200	11	1			2		1
		32	13+800	13+900	4				1		8
		33	13+900	14+000	7	1			2		1
		34	14+000	14+100	8	1			2		4
		35	14+100	14+200	1				1		7
		36	14+200	14+300	24				1		
		37	14+300	14+400	60				3		19
		38	14+400	14+500	46	4			12		40
		39	14+500	14+600	1	11			11		22
		40	14+800	14+900	1						1
		41	14+900	15+000	18						1
		42	15+000	15+100	4	1			2		13
											2

Am 31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)										
		43	15+100	15+200	6		3		3		3	
		44	15+200	15+300	62		5		5		46	6
		45	15+300	15+400	41		4		4		28	8
		46	15+400	15+500	37		3		3		28	3
		47	15+500	15+600	82		9		19		46	8
		48	15+600	15+700	11		3		1		7	
		49	15+700	15+800	24		4		6		12	2
		50	15+800	15+900	30		3		12		13	2
		51	15+900	16+000	8		2		4		2	
		52	16+000	16+100	23		1		4		16	2
		53	16+100	16+200	17		1		3		13	
		54	16+200	16+300	1						1	
		55	16+500	16+600	15		2		2		11	
		56	16+600	16+700	29		4		13		12	
		57	16+700	16+800	20				3		16	1
		58	16+800	16+900	29						27	2
		59	16+900	17+000	12		1		1		9	1
		60	17+000	17+100	19		2		4		13	
		61	17+100	17+200	49		3		11		34	1
		62	17+300	17+400	33		1		3		27	2
		63	17+400	17+500	64		3		11		44	6
		64	17+500	17+600	13		1		3		8	1
		65	17+700	17+800	21		3		3		15	
		66	17+800	17+900	5		2		3			
		67	17+900	18+000	8		5		2		1	
		68	18+000	18+100	39		7		9		20	3
		69	18+100	18+200	37		8		7		21	1
		70	18+200	18+300	17		2		8		7	
		71	18+300	18+400	5		3		2			
		72	18+400	18+500	5		1		4			
		73	18+500	18+600	8		3		3		1	1
		74	18+600	18+700	28		9		4		15	
		75	18+700	18+800	4		1		3			

31/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)											
		76	18+900	19+000	24		4		3	17	4		
		77	19+000	19+100	30				11	14	1		
		78	19+100	19+200	54		6		9	34	5		
		79	19+200	19+300	38		14		8	16			
		80	19+300	19+400	24		4		3	15	2		
		81	19+600	19+700	17		2		4	11			
		82	19+800	19+900	19		1		3	14	1		
		83	19+900	20+000	11				3	8			
		84	20+000	20+100	10				4	5	1		
		85	20+100	20+200	21		2		6	12	1		
		86	20+200	20+300	27		3		8	15	1		
		87	20+300	20+400	4		3		1				
		88	20+500	20+600	11		1		1	9			
		89	20+600	20+700	42		4		8	27	3		
		90	20+700	20+800	19		4		3	12			
		91	20+800	20+900	37		7		11	18	1		
		92	20+900	21+000	9		2		3	4			
		93	21+000	21+100	16		4		9	3			
		94	21+200	21+300	6				3	2	1		
		95	21+300	21+400	12		1		2	9			
		96	21+400	21+500	8		3		4	1			
		97	22+700	22+800	2					2			
		98	23+000	23+100	3		1		2				
		99	23+100	23+200	17		2		4	11			
		100	23+400	23+500	7		2		4	1			
		101	23+500	23+600	1				1				
		102	23+600	23+700	4				1	3			
		103	23+700	23+800	2					2			
		104	23+800	23+900	3					3			
		105	23+900	24+00	1					1			
		106	24+000	24+100	8				1	6	1		
		107	24+100	24+200	2				1	1			
		108	24+200	24+300	2		2						

31/12

New Clause No 14 (read as per Art 9)											
Sl. no	Existing	109	24+500	24+600	1	1	1				
		110	24+600	24+700	6			3	3		
		111	25+200	25+300	2			1	1		
		112	25+300	25+400	6			2	4		
		113	25+400	24+500	4		1	1	2		
		114	25+500	25+600	15			1	12	2	
		115	26+200	26+300	1			1			

c) Dismantling of Structures (From km 6.000 to km 26.350)

The following is the list of structures to be dismantled:

S. No.	Building No.		Chainage		Side		No. of building affected	Description	Remarks
	From	To	From	To	L/R				
1	77	95	6	6.1	L	19	Shops		
2	96	109	6.1	6.2	L	14	Shops & Residences		
3	110	110	6.5	6.8	L	1	Army (Wall & Gate)		
4	111	113	6.9	7	L	3	Shops		
5	114	122	7	7.1	L	9	Shops		
6	123	128	7.1	7.2	L	6	Shops, Banquet Hall		
7	129	131	7.2	7.3	L	3	Shops		
8	132	139	7.7	7.8	L	8	Shops & Residences		
9	140	145	8	8.1	L	6	Shops		
10	146	148	8.1	8.2	L	3	Bank, Shop & Petro Pump		
11	149	165	8.2	8.3	L	17	Shops & Residences		
12	166	170	8.8	8.9	L	5	Residence		
13	171	181	8.9	9	L	11	Residence		
14	182	184	9	9.1	L	3	Shops & Residences		
15	185	185	9.2	9.3	L	1	Residence		
16	186	196	9.4	9.5	L	11	Shops & Veterinary Hospital		
17	197	202	9.8	9.9	L	6	Residence		
18	203	207	9.9	10	L	5	Shops		
19	208	2019	10	10.1	L	12	Shop, Residence & Temple		
20	220	222	10.1	10.2	L	3	Shops & Residences		
21	223	225	10.2	10.3	L	3	Residence		

21/12

Sl. no	Existing	New Clause No 14 (read as per Art 9)									
		22	226	229	10.3	10.4	L	4	Bank, Residence & ATM		
		23	230	234	10.4	10.5	L	5	School & Shop		
		24	235	249	10.5	10.6	L	15	Shops, Banquet Hall & Residence		
		25	250	250	10.8	10.9	L	1	Army (Wall)		
		26	251	254	10.9	11	L	4	Shops		
		27	255	256	11	11.1	L	2	Shop & Residence		
		28	257	263	11.1	11.2	L	7	Shop & Residence		
		29	264	269	11.2	11.3	L	6	Residence & Bank		
		30	270	277	11.3	11.4	L	8	Shop & Residence		
		31	278	281	11.4	11.5	L	4	Residence		
		32	282	295	12.1	12.2	L	14	Shop & Residence		
		33	296	298	12.2	12.3	L	3	Shop & Residence		
		34	437	447	13.5	13.6	L	11	Shop & Residence		
		35	448	467	13.6	13.7	L	20	Shop & Residence		
		36	468	475	13.7	13.8	L	8	Shop & Residence		
		37	476	479	13.8	13.9	L	4	Shops		
		38	480	488	13.9	14	L	9	Shop & Residence		
		39	299	302	14	14.1	L	4	Shops		
		40	303	304	14.1	14.2	L	2	Shops		
		41	305	305	14.2	14.3	L	1	Shop		
		42	306	308	14.3	14.4	L	3	Shop, Residence, Govt. Building		
		43	309	309	14.5	14.6	L	1	Shop		
		44	310	312	14.7	14.8	L	3	Residence		
		45	313	314	15	15.1	L	2	Residence		
		46	315	332	15.1	15.2	L	18	Shop & Residence		
		47	333	336	15.2	15.3	L	4	Residence		
		48	337	337	15.3	15.4	L	1	Shed		
		49	338	338	15.4	15.5	L	1	Residence		
		50	339	342	15.7	15.8	L	4	Residence		
		51	343	344	15.8	15.9	L	2	Residence		
		52	345	345	15.9	16	L	1	Satsang Ashram		
		53	346	347	16.2	16.3	L	2	Residence		
		54	348	351	16.4	16.5	L	4	Residence		
		55	352	354	16.6	16.7	L	3	Residence		

3/1/2
AP

Sl. no	Existing	New Clause No 14 (read as per Art 9)									
		56	355	368	16.7	16.8	L	14	Shops & Residences		
		57	369	373	16.8	16.9	L	5	Shops		
		58	374	384	16.9	17	L	11	Shops		
		59	385	392	17.3	17.4	L	8	Residence		
		60	393	393	17.4	17.5	L	1	Shop		
		61	394	400	17.7	17.8	L	7	Shops & Residences		
		62	401	406	17.8	17.9	L	6	Shops & Residences		
		63	407	410	17.9	18	L	4	Shops & Residences		
		64	411	412	18.1	18.2	L	2	Shop		
		65	413	413	18.2	18.3	L	1	Shop		
		66	414	415	18.3	18.4	L	2	Residence		
		67	416	417	18.5	18.6	L	2	Residence		
		68	418	418	18.6	18.7	L	1	Residence		
		69	419	422	18.7	18.8	L	4	Shops & Residences		
		70	423	423	18.8	18.9	L	1	Residence		
		71	424	433	19	19.1	L	10	Shops & Residences		
		72	434	436	19.1	19.2	L	3	Residence		
		73	489	547	19.2	26.35	50 L & 9 R	59	Shops & Residences		
									Building Nos. 516, 518-522, 526, 528, 534 Right side		
		Total						471			

31/12

Sl. no	Existing	Modified (To be read as)																																																																																												
	SCHEDULE – H 1. The Contract Price for this Agreement is Rs. ***** Proportions of the Contract Price for different stages of Construction of the Project Highway shall be as specified below: <table><tr><th>Item</th><th>Weightage in % of CP</th><th>Stage for Payment</th><th>Percentage weightage</th></tr><tr><td>(1)</td><td>(2)</td><td>(3)</td><td>(4)</td></tr><tr><td rowspan="13">Other Works</td><td rowspan="13">18.93%</td><td>(i) Toll Plaza</td><td>16.01%</td></tr><tr><td>(ii) Road side drains</td><td></td></tr><tr><td>Lined Drain</td><td>35.70%</td></tr><tr><td>Unlined Drain</td><td>0.00%</td></tr><tr><td>(iii) Road signs, safety Devices, Road Furniture etc.</td><td>5.57%</td></tr><tr><td>(iv) Road markings & Studs</td><td>4.57%</td></tr><tr><td>(v) Crash Barrier</td><td>0.42%</td></tr><tr><td>(vi) Project facilities</td><td>0.00%</td></tr><tr><td>a) Bus Bays</td><td>7.12%</td></tr><tr><td>b) Wayside Amenities excluding Slip Roads & but including all internal roads (Service areas including Truck Lay-Byes)</td><td>1.58%</td></tr><tr><td>c) Others (to be specified)</td><td>0.00%</td></tr><tr><td>(vii) Retaining Wall</td><td>0.00%</td></tr><tr><td>(viii) RE Wall</td><td>0.00%</td></tr><tr><td>(ix) Street Lighting</td><td>0.00%</td></tr><tr><td>(x) Utility Ducts</td><td>0.00%</td></tr><tr><td>(xi) Boundary wall</td><td>0.00%</td></tr><tr><td>(xii) ATMS</td><td>0.00%</td></tr><tr><td>(xiii) Rain Water Harvesting</td><td>0.00%</td></tr></table>	Item	Weightage in % of CP	Stage for Payment	Percentage weightage	(1)	(2)	(3)	(4)	Other Works	18.93%	(i) Toll Plaza	16.01%	(ii) Road side drains		Lined Drain	35.70%	Unlined Drain	0.00%	(iii) Road signs, safety Devices, Road Furniture etc.	5.57%	(iv) Road markings & Studs	4.57%	(v) Crash Barrier	0.42%	(vi) Project facilities	0.00%	a) Bus Bays	7.12%	b) Wayside Amenities excluding Slip Roads & but including all internal roads (Service areas including Truck Lay-Byes)	1.58%	c) Others (to be specified)	0.00%	(vii) Retaining Wall	0.00%	(viii) RE Wall	0.00%	(ix) Street Lighting	0.00%	(x) Utility Ducts	0.00%	(xi) Boundary wall	0.00%	(xii) ATMS	0.00%	(xiii) Rain Water Harvesting	0.00%	SCHEDULE – H 1. The Contract Price for this Agreement is Rs. ***** Proportions of the Contract Price for different stages of Construction of the Project Highway shall be as specified below: <table><tr><th>Item</th><th>Weightage in % of CP</th><th>Stage for Payment</th><th>Percentage weightage</th></tr><tr><td>(1)</td><td>(2)</td><td>(3)</td><td>(4)</td></tr><tr><td rowspan="13">Other Works</td><td rowspan="13">18.93%</td><td>(i) Toll Plaza</td><td>16.02%</td></tr><tr><td>(ii) Road side drains</td><td></td></tr><tr><td>Lined Drain</td><td>35.70%</td></tr><tr><td>Unlined Drain</td><td>0.00%</td></tr><tr><td>(iii) Road signs, safety Devices, Road Furniture etc.</td><td>5.57%</td></tr><tr><td>(iv) Road markings & Studs</td><td>4.57%</td></tr><tr><td>(v) Crash Barrier</td><td>0.42%</td></tr><tr><td>(vi) Project facilities</td><td>0.00%</td></tr><tr><td>d) Bus Bays</td><td>7.12%</td></tr><tr><td>e) Wayside Amenities excluding Slip Roads & but including all internal roads (Service areas including Truck Lay-Byes)</td><td>1.58%</td></tr><tr><td>f) Others (to be specified)</td><td>0.00%</td></tr><tr><td>(vii) Retaining Wall</td><td>0.00%</td></tr><tr><td>(viii) RE Wall</td><td>0.00%</td></tr><tr><td>(ix) Street Lighting</td><td>0.00%</td></tr><tr><td>(x) Utility Ducts</td><td>0.00%</td></tr><tr><td>(xi) Boundary wall</td><td>0.00%</td></tr><tr><td>(xii) ATMS</td><td>0.00%</td></tr><tr><td>(xiii) Rain Water Harvesting</td><td>0.00%</td></tr></table>	Item	Weightage in % of CP	Stage for Payment	Percentage weightage	(1)	(2)	(3)	(4)	Other Works	18.93%	(i) Toll Plaza	16.02%	(ii) Road side drains		Lined Drain	35.70%	Unlined Drain	0.00%	(iii) Road signs, safety Devices, Road Furniture etc.	5.57%	(iv) Road markings & Studs	4.57%	(v) Crash Barrier	0.42%	(vi) Project facilities	0.00%	d) Bus Bays	7.12%	e) Wayside Amenities excluding Slip Roads & but including all internal roads (Service areas including Truck Lay-Byes)	1.58%	f) Others (to be specified)	0.00%	(vii) Retaining Wall	0.00%	(viii) RE Wall	0.00%	(ix) Street Lighting	0.00%	(x) Utility Ducts	0.00%	(xi) Boundary wall	0.00%	(xii) ATMS	0.00%	(xiii) Rain Water Harvesting	0.00%
Item	Weightage in % of CP	Stage for Payment	Percentage weightage																																																																																											
(1)	(2)	(3)	(4)																																																																																											
Other Works	18.93%	(i) Toll Plaza	16.01%																																																																																											
		(ii) Road side drains																																																																																												
		Lined Drain	35.70%																																																																																											
		Unlined Drain	0.00%																																																																																											
		(iii) Road signs, safety Devices, Road Furniture etc.	5.57%																																																																																											
		(iv) Road markings & Studs	4.57%																																																																																											
		(v) Crash Barrier	0.42%																																																																																											
		(vi) Project facilities	0.00%																																																																																											
		a) Bus Bays	7.12%																																																																																											
		b) Wayside Amenities excluding Slip Roads & but including all internal roads (Service areas including Truck Lay-Byes)	1.58%																																																																																											
		c) Others (to be specified)	0.00%																																																																																											
		(vii) Retaining Wall	0.00%																																																																																											
		(viii) RE Wall	0.00%																																																																																											
(ix) Street Lighting	0.00%																																																																																													
(x) Utility Ducts	0.00%																																																																																													
(xi) Boundary wall	0.00%																																																																																													
(xii) ATMS	0.00%																																																																																													
(xiii) Rain Water Harvesting	0.00%																																																																																													
Item	Weightage in % of CP	Stage for Payment	Percentage weightage																																																																																											
(1)	(2)	(3)	(4)																																																																																											
Other Works	18.93%	(i) Toll Plaza	16.02%																																																																																											
		(ii) Road side drains																																																																																												
		Lined Drain	35.70%																																																																																											
		Unlined Drain	0.00%																																																																																											
		(iii) Road signs, safety Devices, Road Furniture etc.	5.57%																																																																																											
		(iv) Road markings & Studs	4.57%																																																																																											
		(v) Crash Barrier	0.42%																																																																																											
		(vi) Project facilities	0.00%																																																																																											
		d) Bus Bays	7.12%																																																																																											
		e) Wayside Amenities excluding Slip Roads & but including all internal roads (Service areas including Truck Lay-Byes)	1.58%																																																																																											
		f) Others (to be specified)	0.00%																																																																																											
		(vii) Retaining Wall	0.00%																																																																																											
		(viii) RE Wall	0.00%																																																																																											
(ix) Street Lighting	0.00%																																																																																													
(x) Utility Ducts	0.00%																																																																																													
(xi) Boundary wall	0.00%																																																																																													
(xii) ATMS	0.00%																																																																																													
(xiii) Rain Water Harvesting	0.00%																																																																																													
2																																																																																														

Sl. no	Existing				Modified (To be read as)																					
	Item	Weightage in % of CP	Stage for Payment	Percentage weightage	Item	Weightage in % of CP	Stage for Payment	Percentage weightage																		
	(1)	(2)	(3)	(4)	(1)	(2)	(3)	(4)																		
			(xiv) Road side Plantation including Horticulture in Wayside Amenities	0.00%			(xiv) Road side Plantation including Horticulture in Wayside Amenities	0.00%																		
			(xv) Protection Works other than approaches to the bridges, elevated sections/ flyover/ grade separators and ROB's/ RUBs	0.00%			(xv) Protection Works other than approaches to the bridges, elevated sections/ flyover/ grade separators and ROB's/ RUBs	0.00%																		
			(xvi) Safety & Traffic Management during const.	29.02%			(xvi) Safety & Traffic Management during const.	29.02%																		
			(xvii) Other miscellaneous works including Connecting road & Junction under Grade separator	0.00%			(xvii) Other miscellaneous works including Connecting road & Junction under Grade separator	0.00%																		
3	(iv) Other Works. Procedure for estimating the value of other works done shall be as stated in table 1.3.4:				(iv) Other Works. Procedure for estimating the value of other works done shall be as stated in table 1.3.4:																					
	Table 1.3.4				Table 1.3.4																					
	<table><tr><th>Stage of Payment</th><th>Weightage</th><th>Payment Procedure</th></tr><tr><td>(1)</td><td>(2)</td><td>(3)</td></tr><tr><td>(1) Toll Plaza</td><td>16.01%</td><td>Unit of measurement is each completed toll plaza. Payment of each toll plaza shall be made on pro rata basis with respect to the total of all toll plaza.</td></tr></table>				Stage of Payment	Weightage	Payment Procedure	(1)	(2)	(3)	(1) Toll Plaza	16.01%	Unit of measurement is each completed toll plaza. Payment of each toll plaza shall be made on pro rata basis with respect to the total of all toll plaza.	<table><tr><th>Stage of Payment</th><th>Weightage</th><th>Payment Procedure</th></tr><tr><td>(1)</td><td>(2)</td><td>(3)</td></tr><tr><td>(1) Toll Plaza</td><td>16.02%</td><td>Unit of measurement is each completed toll plaza. Payment of each toll plaza shall be made on pro rata basis with respect to the total of all toll plaza.</td></tr></table>				Stage of Payment	Weightage	Payment Procedure	(1)	(2)	(3)	(1) Toll Plaza	16.02%	Unit of measurement is each completed toll plaza. Payment of each toll plaza shall be made on pro rata basis with respect to the total of all toll plaza.
Stage of Payment	Weightage	Payment Procedure																								
(1)	(2)	(3)																								
(1) Toll Plaza	16.01%	Unit of measurement is each completed toll plaza. Payment of each toll plaza shall be made on pro rata basis with respect to the total of all toll plaza.																								
Stage of Payment	Weightage	Payment Procedure																								
(1)	(2)	(3)																								
(1) Toll Plaza	16.02%	Unit of measurement is each completed toll plaza. Payment of each toll plaza shall be made on pro rata basis with respect to the total of all toll plaza.																								