

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com



CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

Corrigendum No. I

Name of Work: Rehabilitation and up-gradation of section from Km 107.760 to Km 129.445 (After Middle strait to Humphrey), Km 130.600 to Km 138 (After Humphrey to Kadamtala) & Km 155.00 to Km 181.0 (End of Jarwa to Rangat) of NH-4 (Total length: 54.71 Km) to 2-Lane with hard shoulder in the Union Territory of Andaman & Nicobar Islands.

Sl No	Reference of RFP	Clause No.	Existing Provision	Modified Provision
1.	Estimated Cost	1.1.1 of RFP	Estimated Project Cost (In Rs. Crore): Rs. 322.34 Crore	Estimated Project Cost (In Rs. Crore): Rs. 338.46 Crore
2.	Bid Security	1.2.4 of RFP	Bid Security: Rs 3.22 Crore	Bid Security: Rs. 3.38 Crore
3.	Threshold Technical Capacity	2.2.2.2 (i) of RFP	Threshold Technical Capacity: Rs. 483.51 Crore	Threshold Technical Capacity: Rs. 507.69 Crore
4.	Similar Work	2.2.2.2 (ii) of RFP	One similar work of 25% of Estimated Project Cost i.e. Rs. 80.85 Crore	One similar work of 25% of Estimated Project Cost i.e. Rs. 84.61 Crore
5.	Financial Capacity	2.2.2.3 (i) of RFP	Minimum Net Worth (the "Financial Capacity"): Rs. 16.12 Crore	Minimum Net Worth (the "Financial Capacity"): Rs. 16.92 Crore
6.	Annual Turnover	2.2.2.3 (ii) of RFP	Minimum Average Annual Turnover: Rs. 64.47 Crore	Minimum Average Annual Turnover: Rs. 67.69 Crore
7.	Receipt of executed Work	2.2.2.6 (ii) of RFP	However, receipts of or work executed amount less than Rs. 32.23 Crore	However, receipts of or work executed amount less than Rs. 33.85 Crore
8.	Performance Security	2.20.6 of RFP	Performance Security for a sum equivalent to Rs 16.12 Crore	Performance Security for a sum equivalent to Rs 16.92 Crore
9.	Maintenance (Article 14)	14.1.1 of DCA	The Contractor shall maintain the Project Highway for a period of 4 (four) years commencing from the date of the Provisional Certificate (the "Maintenance Period"). For the performance of its Maintenance obligations, the contractor shall be paid 0.5% of the Contract Price for the first year and 1%, 1.5%, 2% of the Contract Price for the second, third and fourth year respectively in case of road projects. But in case of standalone Bridge/Structure work, the contractor shall be paid 0.25%, 0.5%, 0.5% and 0.5% of the Contract	The Contractor shall maintain the Project Highway for a period of 4 (four) years commencing from the date of the Provisional Certificate (the "Maintenance Period"). For the avoidance of doubt, it is agreed that in the event no Provisional Certificate is issued, the Maintenance Period shall commence from the date of the Completion Certificate. The Contractor shall not be paid maintenance charges as the same subsumed as part of cost put to tender. Therefore, Contractor to submit his bid accordingly

[Handwritten Signature]
19 Dec 2017

			Price for the first, second, third and fourth year respectively. Amount shall be, inclusive of all taxes. The amount payable for maintenance shall be adjusted to reflect any increase or decrease arising out of variation in WPI to be determined in accordance with the provisions of Clause 19.12. For the avoidance of doubt, it is agreed that in the event no Provisional Certificate is issued, the Maintenance Period shall commence from the date of the Completion Certificate. It is further agreed that the Contract Price hereunder shall be reckoned with reference to the amount specified in Clause 19.1.1, which shall be adjusted to the extent of Change of Scope and the works withdrawn under the provisions of Clause 8.3.3, but shall not include any price adjustments in pursuance of Clause 19.10.		inclusive of maintenance charges for the Maintenance period.	
10	Schedule of Bidding Process	1.3 of Introduction of RFP	BID Due Date	28.12.2017 (1500 hrs)	BID Due Date	04.01.2018 (1500 hrs)
			Physical Submission of Bid Security/POA etc	28.12.2017 (1500 hrs)	Physical Submission of Bid Security/POA etc	04.01.2018 (1500 hrs)
			Opening of Technical BIDs at venue 2.11.4 (i)	29.12.2017 (1530 hrs)	Opening of Technical BIDs at venue 2.11.4 (i)	05.01.2018 (1530 hrs)

Note: Civil Construction Cost has been modified to Rs. 338.46 Crore which is inclusive of Post Construction Maintenance Cost i.e. Rs 16.12 Crore, resulting in above mentioned modifications.

Sandeep Gupta

[Handwritten Signature] 19 Dec 2017

GM (T), NHIDCL