
NH54 Sec-2, PKG-3 (S-2-1) BREAKDOWN OF CONSTRUCTION COST L= 40.0 km

(A) CONSTRUCTION COST

A1 SITE CLEARANCE 6,008,873

A1.1 Clearing and Grubbing 59.13 hectare 1,911,377

A1.2 Dismantling of Structures 1 LS 3,096,706

A1.3 Cutting of Trees 990 each 1,000,790

A2 EARTHWORK 499,533,033

A2.1 Excavation in Soil 136,332 cum 30,981,459

A2.2 Excavation in Ordinary Rock 592,983 cum 191,681,693

A2.3 Excavation in Hard Rock 34,358 cum 19,180,083

A2.4 Excavation for Structures in Soil 9,774 cum 772,125

A2.5 Excavation for Structures in Ordinary Rock 78,488 cum 8,241,282

A2.6 Excavation for Structures in Hard Rock 6,841 cum 6,081,830

A2.7 Embankment Construction 445,698 cum 84,236,922

A2.8 Scarifying Existing Bituminous Surface 37,920 sqm 720,480

A2.9 Subgrade 60,575 cum 28,651,975

A2.10 Spoil Bank 352,503 cum 128,985,184

A2.11 Provisional Variation in Excavation 0 cum 0

A3 PAVEMENT 1,856,944,604

A3.1 Granular Sub-base 139,397 cum 429,482,614

A3.2 Wet Mix Macadam 114,005 cum 354,783,998

A3.3 Prime Coat 456,021 sqm 20,064,905

A3.4 Tack Coat 450,062 sqm 9,001,235

A3.5 Dense Graded Bituminous Macadam 45,010 cum 600,214,440

A3.6 Bituminous Concrete 17,943 cum 267,965,426

A3.7 Surface Dressing 1,732 sqm 239,077

A3.8 Carriage of Materials 1 LS 175,192,909

A4 DRAINAGE 373,848,622

A4.1 Lined Ditch 300 mm 40,287 metre 92,391,068

A4.2 Sub Surface Drain with Perforated Pipe 0 metre 0

A4.3 Pipe Culvert 1,200 mm (Re-Construction) 175 each 201,004,300

A4.4 Pipe Culvert 1,200 mm (New Construction) 73 each 77,507,312

A4.5 Box Culvert 2 m x 2 m 1 each 2,945,942

A4.6 Box Culvert 3 m x 3 m 0 each 0

A4.7 Box Culvert 4 m x 4 m 0 each 0

A4.8 Box Culvert 4 m x 6 m 0 each 0

A5 BRIDGE 0

A5.1 Concrete Bridge 0 LS 0

A6 SLOPE PROTECTION 1,572,663,634

A6.1 Wet Masonry Retaining Wall (H=3m) 15,160 metre 235,662,200

A6.2 Wet Masonry Retaining Wall (H=7m) 1,800 metre 101,061,000

A6.3 Gravity Wall (H=1.5m) 1,380 metre 25,284,360

A6.4 Gravity Wall (H=2m) 3,640 metre 88,922,773

A6.5 Gravity Wall (H=3m) 4,950 metre 181,387,800

A6.6 Gravity Wall (H=4m) 3,660 metre 178,822,720

A6.7 Gravity Wall (H=5m) 2,920 metre 178,334,133

A6.8 Gravity Wall (H=6m) 2,300 metre 168,562,400

A6.9 Reinforced Earth Retaining Wall (H=7m) 860 metre 154,456,946

A6.10 Reinforced Earth Retaining Wall (H=8m) 320 metre 65,682,688

A6.11 Reinforced Earth Retaining Wall (H=9m) 280 metre 64,656,396

A6.12 Reinforced Earth Retaining Wall (H=10m) 320 metre 82,103,360

A6.13 Gabion Wall (1:0.3) 528 cum 1,681,152

A6.14 Rockfall Prevention Wall (H=3m) 0 cum 0

A6.15 Rockfall Prevention Fence (H=2m) 0 metre 0

A6.16 Hydroseeding (t=5cm) 150 sqm 615,000

A6.17 Seeding and Mulching (Soil Cut Slope) 138,506 sqm 33,241,323

A6.18 Turfing (Embankment) 144,885 sqm 11,735,670

A6.19 Vegetation Mat (Steep Slope) 0 sqm 0

A6.20 Crib Work (F300) 116 sqm 404,031

A6.21 Crib Work (F500) 0 sqm 0

A6.22 Non-frame 0 sqm 0

A6.23 Earth Removal 180 cum 49,680

A6.24 Counterweight Fill 0 cum 0

A6.25 Groundwater Drainage Work 0 metre 0

A6.26 Anchor Work (F110UA) 0 metre 0

A6.27 Rock-bolt Work (D22) 0 metre 0

A6.28 Emrgency Works 0 km 0

A7 TRAFFIC SAFETY FACILITIES 37,743,134

A7.1 Traffic Sign 1 LS 227,691

A7.2 Road Marking 9,779 sqm 11,744,166

A7.3 Road Delineator 35 each 150,276

A7.4 Guard Rail 3,466 metre 19,900,423

A7.5 Street Furniture 4,344 each 5,720,578

A8 ROAD APPURTENANCES 29,852,701

A8.1 Kilometer Stone (5km) 8 each 42,447

A8.2 Kilometer Stone (1km) 32 each 105,906

A8.3 Kilometer Stone (200m) 157 each 143,964

A8.4 Boundary Stone 783 each 675,173

A8.5 Bus Bay and Road Amenity 5 each 27,859,835

A8.6 View Point 2 each 1,025,376

4,376,594,601
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