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B) Utility Shifting: Relocation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sn Item Total (Qt.) Remarks 

1 Water Pipe Lines 7495 r m  

2 Public Water Tap 23 No.  

3 Water Hand Pumps 18 No.  

4 Water Tanks 49 No.  

5 Electric Poles 322 No.  

6 Telephone Post 95 No.  

7 OFC 56.748 Km  

8 Notice Board 3 No.  
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Water Supply Pipe 

Details of Water Pipeline along the Project Road Sector from Km 125.000 to 250.000 

S/No 
Location (Km) 

Side 
Distanc
e from 
C/L (m) 

Length in 
Runing 

(m) 

Dia of pipe 
in (mm) 

Remarks 

From To 

 

1 
125.000 125.953 R 4.0 953.0 50 mm 

Throughout the 
village Keitum 

 

2 
136.595 137.653 R 4.0 1058.0 50 mm 

Throughout the 
village Rawpui 

 

3 
156.855 157.120 L 3.0 265.00 40 mm 

Throughout the 
village Thiltlang-I 

 

4 
157.120 157.250 R 4.0 130.0 40 mm 

Throughout the 
village Thiltlang-I 

 

5 
157.300 157.687 L 5.0 387.0 40 mm 

Throughout the 
village Thiltlang-I 

 

6 
159.040 159.400 R 4.0 360.0 40 mm 

Throughout the 
village Thiltlang-

II 

 

7 
183.257 183.540 L 4.0 283.0 50 mm 

Throughout the 
village Maudarh 

 

8 
197.606 198.400 L 4.0 794.0 50 mm 

Throughout the 
village Dawn 

11 216.340 218.262 L 3.0 1922.0 40 mm Bualte village 

 

12 
226.645 227.968 R 3.0 1353.0 50 mm Thualtu village 

 Total Length   7495   
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Details of Public Water Taps along the Project Road Sector from Km 125.000 to 250.000 

PUBLIC WATER TAP 

S/No. Location in Km Side Distance from C/L 
(m) 

Remarks 

1 131.627 L 4.3  

2 131.64 R 6.0  

3 131.751 R 9.0  

4 132.007 L 3.0  

5 132.038 L 4.0  

6 132.163 L 5.0  

7 132.215 L 4.0  

8 132.469 L 5.0  

9 132.62 L 6.0  

10 132.633 L 5.0  

11 132.968 L 5.0  

12 133.11 L 5.0  

13 133.686 L 3.0  

14 156.139 R 3.0  

15 156.475 R 6.0  

16 157.100 R 4.0  

17 157.252 L 5.0  

18 159.495 R 3.0  

19 183.580 L 6.0  

20 183.656 L 6.0  

21 183.682 L 4.0  

22 226.590 R 3.0  

23 227.730 L 4.0  
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Details of Water Hand Pumps along the Project Road Sector from Km 125.000 to 

250.000 

Water Hand Pumps 

S/No. Location in Km Side Distance from C/L (m) Remarks 

1 125.191 R 5.00  

2 132.713 L 4.00  

3 132.788 R 5.00  

4 137.247 L 6.00  

5 150.336 L 4.00  

6 156.816 R 5.00  

7 157.037 L 4.00  

8 157.285 L 5.00  

9 159.175 L 6.00  

10 172.200 R 4.00  

11 175.800 L 4.00  

12 176.089 R 3.00  

13 176.461 L 8.00  

14 176.487 R 5.00  

15 197.990 L 4.00  

16 197.991 L 4.00  

17 206.235 R 3.50  

18 227.600 L 3.00  
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Details of Water Tank along the Project Road Sector from Km 125.000 to 250.000 

Water Tank 

S/No. Location in 
Km 

Side Distance from C/L 
(m) 

Remarks 

1 125.131 L 4   

2 125.48 R 7.4   

3 125.725 L 3   

4 125.794 R 6.5   

5 126.157 R 6   

6 126.415 R 9   

7 126.614 R 5   

8 132.712 L 4   

9 132.72 R 6   

10 132.908 L 5   

11 133.235 L 4 RCC Water Tank 

12 133.469 R 9   

13 137.018 R 4   

14 137.292 R 5   

15 137.330 L 5   

16 137.495 L 6   

17 137.549 R 6   

18 138.139 R 4   

19 138.192 L 4   

20 143.335 R 4   

21 147.118 L 4   

22 147.407 L 5   

23 147.550 L 4   
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24 147.815 L 5   

25 147.950 R 6   

26 148.232 L 4   

27 148.245 L 4   

28 148.435 L 3   

29 148.691 L 3   

30 148.748 R 4   

31 148.926 L 3   

32 149.145 L 2   

33 149.346 R 4   

34 149.528 L 4   

35 149.684 L 4   

36 149.863 R 6   

37 160.712 R 3   

38 172.000 L 4   

39 172.750 L 5   

40 175.950 L 8   

41 177.450 L 10   

42 177.640 R 4   

43 183.670 L 4   

44 193.500 L 10   

45 197.500 R 7   

46 204.875 L 10   

47 204.885 L 10   

48 214.195 R 4   

49 214.344 R 4   
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Details of Electric Poles along the Project Road Sector from Km 125.000 to 250.000 

Electric Poles 

S/No. Location in 
Km 

Sides(L/R) Distance from C/L of the 
Road (m) 

Remarks 

1 125.049 L 3  

2 125.107 R 4.6  

3 125.132 L 3.7  

4 125.169 L 5.8  

5 125.167 R 8  

6 125.203 R 3.6  

7 125.238 L 5  

8 125.275 L 3.6  

9 125.300 L 4  

10 125.374 L 4  

11 125.418 L 4.4  

12 125.467 R 4.4  

13 125.513 L 4.0  

14 125.569 L 3.8  

15 125.625 L 4.7  

16 125.644 L 4.6  

17 125.678 L 7.0  

18 125.694 L 5.4  

19 125.741 L 5.0  

20 125.780 L 6.0  

21 125.820 L 3.4  

22 125.867 L 4.3  

23 125.911 L 5.0  
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24 126.150 L 7.3  

25 127.547 L 6.5  

26 127.791 L 4.5  

27 128.235 L 8.0  

28 128.332 L 4.0  

29 128.514 L 5.0  

30 128.743 L 6.0  

31 128.936 L 7.0  

32 129.166 L 3.0  

33 129.341 R 4.2  

34 129.939 L 6.0  

35 130.118 L 4.0  

36 130.699 L 6.0  

37 130.546 L 5.0  

38 130.781 L 6.0  

39 131.057 L 6.0  

40 131.387 L 4.0  

41 131.447 L 4.0  

42 131.489 L 5.0  

43 131.601 L 3.0  

44 131.637 L 4.0  

45 131.749 L 3.0  

46 131.793 L 4.0  

47 131.831 L 3.2  

48 131.860 L 4.0  

49 131.887 L 4.0  

50 131.937 L 4.0  
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51 131.975 R 7.0  

52 132.031 L 4.0  

53 132.077 L 4.0  

54 132.135 L 5.0  

55 132.175 L 4.0  

56 132.207 L 4.0  

57 132.245 L 4.0  

58 132.335 L 6.0  

59 132.465 L 3.0  

60 132.554 L 4.1  

61 132.589 L 4.0  

62 132.649 L 4.0  

63 132.704 L 4.0  

64 132.759 L 5.0  

65 132.806 L 3.0  

66 132.857 L 5.0  

67 132.934 L 5.0  

68 132.972 L 5.0  

69 133.026 L 4.0  

70 133.064 L 4.0  

71 133.088 L 4.0  

72 133.134 L 5.0  

73 133.241 L 5.0  

74 133.298 L 5.0  

75 133.335 R 3.3  

76 133.360 L 5.0  

77 133.493 L 4.0  
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78 133.530 L 4.0  

79 133.575 L 5.0  

80 133.618 L 4.0  

81 133.671 L 4.0  

82 133.755 L 5.0  

83 133.788 L 4.0  

84 133.823 L 4.0  

85 133.900 L 6.0  

86 134.088 L 7.0  

87 136.980 L 5.0  

88 137.010 L 4.0  

89 137.050 L 5.5  

90 137.103 L 5.0  

91 137.155 L 5.0  

92 137.197 L 3.0  

93 137.240 L 3.5  

94 137.280 L 4.0  

95 137.292 L 5.0  

96 137.426 R 4.0  

97 137.465 R 4.0  

98 137.508 R 3.0  

99 137.556 L 4.0  

100 137.605 R 3.0  

101 137.624 R 5.0  

102 137.657 R 3.0  

103 137.692 R 4.0  

104 137.720 R 5.0  
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105 137.727 R 5.0  

106 137.787 L 4.0  

107 137.837 L 4.0  

108 137.876 L 4.0  

109 144.397 L 4.0  

110 146.811 L 4.0  

111 147.025 L 3.0  

112 147.067 L 4.0  

113 147.191 L 4.0  

114 147.261      

115 147.294 L 4.0  

116 147.541 L 3.0  

117 147.681 L 3.0  

118 147.771 L 3.0  

119 148.248 L 3.0  

120 148.296 L 3.0  

121 148.349 L 3.0  

122 148.404 L 3.0  

123 148.456      

124 148.510 L 3.0  

125 148.626 L 2.5  

126 148.656 L 2.5  

127 148.710 L 3.0  

128 148.736 L 3.0  

129 148.753 L 3.0  

130 148.801 L 3.0  

131 148.914 L 3.0  
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132 149.242 L 3.0  

133 149.396 L 3.0  

134 149.781 L 4.0  

135 149.815 L 3.0  

136 149.883 L 3.0  

137 149.977 L 4.0  

138 150.152 L 3.0  

139 150.200 L 4.0  

140 150.475 L 4.0  

141 150.584 L 4.0  

142 155.205 L 4.0  

143 156.145 R 5.0  

144 156.285 R 3.0  

145 156.321 R 6.0  

146 156.397 R 3.0  

147 156.440 R 4.0  

148 156.514 R 3.0  

149 156.547 R 3.0  

150 156.695 R 3.0  

151 156.731 R 3.0  

152 156.777 R 10.0  

153 156.803 R 15.0  

154 156.851 R 4.0  

155 156.907 R 4.0  

156 156.955 L 4.0  

157 156.982 L 4.0  

158 157.008 R 3.0  
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159 157.068 R 4.0  

160 157.098 R 3.0  

161 157.118 R 3.0  

162 157.146 L 3.0  

163 157.190 L 8.0  

164 157.232 L 10.0  

165 157.325 L 8.0  

166 157.423 L 4.0  

167 157.447 L 4.0  

168 170.562 L 4.0  

169 171.320 L 4.0  

170 171.450 L 8.0  

171 176.189 L 3.0  

172 176.230 L 3.0  

173 176.270 L 5.0  

174 176.318 L 4.0  

175 176.358 L 3.0  

176 176.408 L 3.0  

177 176.448 L 8.0  

178 176.530 L 3.0  

179 176.568 L 3.0  

180 176.662 L 3.0  

181 177.070 L 3.0  

182 177.113 L 3.0  

183 177.243 L 6.0  

184 182.093 L 4.0  

185 187.120 L 3.0  
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186 197.862 L 3.0  

187 197.870 L 3.0  

188 201.500 R 5.0  

189 201.566 R 7.0  

190 202.126 R 6.0  

191 202.244 R 8.0  

192 202.356 R 6.0  

193 202.445 R 8.0  

194 202.560 R 10.0  

195 203.295 L 4.0  

196 203.372 R 8.0  

197 203.390 R 12.0  

198 203.437 R 12.0  

199 203.526 L 4.0  

200 203.590 L 6.0  

201 203.664 R 10.0  

202 204.633 R 10.0  

203 204.651 R 10.0  

204 204.665 R 6.0  

205 204.679 R 8.0  

206 204.698 R 6.0  

207 204.726 R 6.0  

208 204.739 R 6.0  

209 204.743 R 8.0  

210 204.757 R 6.0  

211 204.769 R 6.0  

212 204.776 R 6.0  
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213 204.792 R 3.0  

214 204.831 R 3.0  

215 204.858 R 4.0  

216 204.868 R 6.0  

217 204.876 R 6.0  

218 204.950 R 6.0  

219 204.952 R 6.0  

220 204.959 R 6.0  

221 204.974 R 6.0  

222 204.982 R 6.0  

223 204.984 R 6.0  

224 205.002 R 6.0  

225 205.152 R 5.0  

226 205.182 R 6.0  

227 205.226 R 5.0  

228 205.237 R 5.0  

229 205.262 R 5.0  

230 205.286 R 4.0  

231 205.290 R 4.0  

232 205.310 R 5.0  

233 205.327 R 6.0  

234 205.348 R 8.0  

235 205.349 R 8.0  

236 205.393 R 10.0  

237 205.410 R 3.0  

238 205.437 R 3.0  

239 204.665 R 6.0  
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240 204.679 R 8.0  

241 204.698 R 6.0  

242 204.726 R 6.0  

243 204.739 R 6.0  

244 204.743 R 8.0  

245 204.757 R 6.0  

246 205.464 R 3.0  

247 205.471 R 3.0  

248 205.481 R 3.0  

249 205.489 R 4.0  

250 205.504 R 3.0  

251 205.530 R 5.0  

252 205.613 L 6.0  

253 205.727 R 6.0  

254 205.831 R 6.0  

255 205.837 R 5.0  

256 205.970 L 4.0  

257 206.007 R 8.0  

258 206.157 R 8.0  

259 206.181 R 4.0  

260 206.251 R 10.0  

261 206.260 R 6.0  

262 206.290 R 6.0  

263 206.425 R 5.0  

264 206.566 R 6.0  

265 206.606 R 3.0  

266 206.681 R 5.0  
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267 206.706 R 4.0  

268 206.776 R 3.5  

269 206.796 R 5.0  

270 206.876 R 4.0  

271 206.896 R 4.5  

272 206.997 R 3.5  

273 207.057 R 4.0  

274 207.082 R 3.0  

275 207.239 R 3.0  

276 207.357 R 5.0  

277 207.507 R 3.0  

278 208.178 R 3.0  

279 208.180 R 4.0  

280 208.260 R 3.0  

281 209.281 R 6.0  

282 209.421 R 6.0  

283 209.441 R 4.0  

284 209.451 R 3.0  

285 209.551 R 3.5  

286 209.641 R 4.0  

287 209.732 R 5.0  

288 209.932 R 6.0  

289 210.605 R 10.0  

290 211.181 R 4.0  

291 216.600 R 8.0  

292 216.645 R 5.5  

293 216.725 R 6.0  
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294 216.760 R 4.5  

295 216.810 R 5.0  

296 216.865 R 5.5  

297 216.895 R 5.8  

298 216.952 R 10.0  

299 216.999 R 12.0  

300 217.068 R 5.0  

301 217.098 R 3.4  

302 217.168 R 3.5  

303 217.193 R 8.0  

304 217.238 R 6.0  

305 217.285 R 4.5  

306 217.338 R 5.0  

307 217.368 R 5.2  

308 217.428 R 5.0  

309 217.452 R 6.5  

310 217.831 R 10.0  

311 217.861 R 12.0  

312 217.889 R 10.0  

313 217.949 R 4.0  

314 217.984 R 4.2  

315 218.022 R 4.0  

316 218.054 R 5.0  

317 218.089 R 8.0  

318 218.092 R 7.0  

319 218.491 R 6.0  

320 226.100 R 6.0  
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321 227.947 R 8.0  

322 228.610 R 3.0  
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TELEPHONE POLES ALONG THE PROJECT ROAD SECTOR FROM KM 125.000 to 

250.000 

S/No. Location 
in Km 

Side Distance from C/L 
(m) 

Remarks 

1 139.673 L 3.00  

2 139.700 L 3.00  

3 139.742 R 3.00  

4 139.772 R 4.00  

5 140.381 R 3.00  

6 146.813 L 4.00  

7 146.816 L 3.00  

8 146.875 L 3.00  

9 146.749 L 3.00  

10 146.962 L 4.00  

11 146.978 L 3.00  

12 146.993 L 3.00  

13 147.000 L 3.00  

14 147.037 L 3.00  

15 147.055 L 3.00  

16 147.072 R 5.00  

17 147.098 L 4.00  

18 147.114 L 4.00  

19 147.149 L 3.00  

20 147.195 L 4.00  

21 147.271 L 4.00  

22 147.288 L 4.00  

23 147.352 L 3.00  
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24 147.387 L 3.00  

25 147.401 L 3.00  

26 147.441 L 3.00  

27 147.462 L 3.00  

28 147.530 L 3.00  

29 147.546 L 3.00  

30 147.669 L 4.00  

31 147.686 L 4.00  

32 147.707 L 4.00  

33 147.774 L 3.00  

34 147.804 L 4.00  

35 148.034 L 4.00  

36 148.103 L 3.00  

37 148.230 L 3.00  

38 148.227 L 4.00  

39 148.260 L 3.00  

40 148.335 L 3.00  

41 148.508 L 3.00  

42 148.585 L 3.00  

43 148.603 L 3.00  

44 148.622 L 3.00  

45 148.649 L 3.00  

46 148.665 L 3.00  

47 148.686 L 3.00  

48 148.720 L 3.00  

49 148.737 R 3.00  

50 148.753 L 3.00  
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51 148.769 L 2.50  

52 148.818 L 2.20  

53 148.828 L 3.00  

54 148.838 L 2.50  

55 148.902 L 3.00  

56 148.918 L 2.50  

57 148.934 L 3.00  

58 148.946 L 3.00  

59 148.965 L 3.00  

60 148.973 L 3.00  

61 149.018 L 3.00  

62 149.037 L 3.00  

63 149.058 L 3.00  

64 149.099 L 3.00  

65 149.119 L 3.00  

66 149.155 L 2.00  

67 149.293 L 3.00  

68 149.393 L 2.00  

69 149.452 L 3.00  

70 149.487 L 4.00  

71 149.588 L 3.00  

72 149.599 L 4.00  

73 149.628 L 3.00  

74 149.663 L 3.00  

75 149.719 L 4.00  

76 149.756 L 4.00  

77 149.780 L 3.00  
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78 149.820 L 3.00  

79 149.836 L 4.00  

80 149.875 L 3.00  

81 149.869 L 3.00  

82 150.004 L 3.00  

83 150.117 L 3.00  

84 150.262 L 4.00  

85 150.363 R 5.00  

86 150.397 R 5.00  

87 150.438 R 3.00  

88 200.858 R 6.00  

89 201.780 R 6.00  

90 202.863 L 6.00  

91 205.103 L 5.50  

92 205.334 R 8.00  

93 206.306 R 6.00  

94 206.393 L 2.50  

95 207.747 R 8.00  
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  HOLTEC

Optical Fiber Cable along the Project Road Sector from Km 125.000 to 250.000 

S/No. Location 
in Km 

 Distance 
of Km 

Side Distance 
from C/L 

(m) 

Remarks 

  From To         

1 125.300 130.633 5.333 R 4.5   

2 135.291 139.078 3.787 R 4.0   

3 139.078 146.067 6.989 R 4.0   

4 151.381 162.709 11.328 R 3.0   

5 172.514 173.897 1.383 R 3.0   

6 178.622 200.661 22.039 R 3.0   

7 208.143 214.032 5.889 L 4.0   

G/Total 56.748 Km 

 

 

 

 

 

 


