NHIDCL

Detailed Project Report :

Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

E)TREES CUTTING

SUMMARY OF CUTTING OF TREES (Girth wise)

Sn Location Girth Total in
numbers
0.30m 0.61m 0.91m 1.81m 2.71m Above
to to to to to 45m
0.60m 0.90m 1.80m 2.70m | 4.50m
Km 125 to 2089 1164 558 118
1 2 nos - 3931 nos
237.740 nos nos nos nos
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

SUMMARY OF TREES KM AND GIRTH WISE

SI/No Location in Km Girth of Trees (cm)
30 61 91to 181to | 270 Total
to60 |to90 | 180 270 to
450
1 125.00 TO 126.00 5 9 2 0 0 16
2 126.00 TO 127.00 31 11 6 1 0 49
3 127.00 TO 128.00 15 12 0 1 0 28
4 128.00 TO 129.00 11 13 5 0 0 29
5 129.00 TO 130.00 23 11 6 1 0 41
6 130.00 TO 131.00 32 20 7 1 0 60
7 131.00 TO 132.00 16 10 3 1 0 30
8 132.00 TO 133.00 20 13 7 0 0 40
9 133.00 TO 134.00 10 10 3 1 0 24
10 134.00 TO 135.00 17 8 3 1 0 29
11 135.00 TO 136.00 25 9 2 0 0 36
12 136.00 TO 137.00 15 9 3 0 0 27
13 137.00 TO 138.00 17 4 3 0 0 24
14 138.00 TO 139.00 22 13 3 0 0 38
15 139.00 TO 140.00 1 8 5 0 0 14
16 140.00 TO 141.00 0 3 3 1 1 8
17 141.00 TO 142.00 9 5 2 0 0 16
18 142.00 TO 143.00 5 6 2 0 0 13
19 143.00 TO 144.00 2 3 2 0 0 7
20 144.00 TO 145.00 5 2 0 0 0 7
21 145.00 TO 146.00 8 5 2 0 0 15
22 146.00 TO 147.00 9 6 1 1 0 17
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23 147.00 TO 148.00 26 13 15 2 0 56
24 148.00 TO 149.00 31 24 13 1 0 69
25 149.00 TO 150.00 26 30 11 0 0 67
26 150.00 TO 151.00 21 13 14 0 0 48
27 151.00 TO 152.00 5 7 3 0 0 15
28 152.00 TO 153.00 9 7 3 0 0 19
29 153.00 TO 154.00 6 3 3 2 0 14
30 154.00 TO 155.00 10 2 0 0 0 12
31 155.00 TO 156.00 26 6 5 0 0 37
32 156.00 TO 157.00 35 35 11 0 0 81
33 157.00 TO 158.00 18 20 16 2 0 56
34 158.00 TO 159.00 28 27 6 0 0 61
35 159.00 TO 160.00 15 9 2 0 0 26
36 160.00 TO 161.00 13 10 2 0 0 25
37 161.00 TO 162.00 16 3 0 0 0 19
38 162.00 TO 163.00 16 11 6 0 0 33
39 163.00 TO 164.00 16 12 10 4 0 42
40 164.00 TO 165.00 13 10 6 2 0 31
41 165.00 TO 166.00 10 8 6 2 0 26
42 166.00 TO 167.00 11 9 3 1 0 24
43 167.00 TO 168.00 13 11 4 2 0 30
44 168.00 TO 169.00 13 14 4 2 0 33
45 169.00 TO 170.00 32 23 6 4 0 65
46 170.00 TO 171.00 14 19 7 4 0 44
a7 171.00 TO 172.00 20 16 2 0 0 38
48 172.00 TO 173.00 20 11 4 0 0 35
49 173.00 TO 174.00 11 22 11 0 0 44
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50 174.00 TO 175.00 26 20 8 7 0 61
51 175.00 TO 176.00 29 30 16 13 0 88
52 176.00 TO 177.00 25 15 11 6 1 58
53 177.00 TO 178.00 30 12 6 2 0 50
54 178.00 TO 179.00 20 17 4 4 0 45
55 179.00 TO 180.00 31 19 6 2 0 58
56 180.00 TO 181.00 20 11 6 1 0 38
57 181.00 TO 182.00 19 10 7 1 0 37
58 182.00 TO 183.00 19 6 2 0 0 27
59 183.00 TO 184.00 14 7 5 0 0 26
60 184.00 TO 185.00 17 8 3 4 0 32
61 185.00 TO 186.00 19 18 4 3 0 44
62 186.00 TO 187.00 4 5 0 0 0 9
63 187.00 TO 188.00 20 9 1 0 0 30
64 188.00 TO 189.00 36 8 2 1 0 47
65 189.00 TO 190.00 13 5 2 0 0 20
66 190.00 TO 191.00 26 9 5 0 0 40
67 191.00 TO 192.00 22 10 0 1 0 33
68 192.00 TO 193.00 28 12 8 1 0 49
69 193.00 TO 194.00 16 11 10 0 0 37
70 194.00 TO 195.00 15 6 2 0 0 23
71 195.00 TO 196.00 14 10 7 3 0 34
72 196.00 TO 197.00 20 4 5 0 0 29
73 197.00 TO 198.00 15 7 1 0 0 23
74 198.00 TO 199.00 38 6 6 2 0 52
75 199.00 TO 200.00 12 5 2 0 0 19
76 200.00 TO 201.00 11 10 11 0 0 32
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77 201.00 TO 202.00 15 11 9 0 0 35
78 202.00 TO 203.00 52 67 21 2 0 142
79 203.00 TO 204.00 38 23 7 0 0 68
80 204.00 TO 205.00 60 18 11 5 0 94
81 205.00 TO 206.00 57 19 12 8 0 96
82 206.00 TO 207.00 31 5 10 3 0 49
83 207.00 TO 208.00 22 14 2 0 0 38
84 208.00 TO 209.00 26 7 4 1 0 38
85 209.00 TO 210.00 25 10 3 0 0 38
86 210.00 TO 211.00 22 12 5 1 0 40
87 211.00 TO 212.00 23 4 6 5 0 38
88 212.00 TO 213.00 7 2 17 0 0 26
89 213.00 TO 214.00 19 10 13 0 0 42
90 214.00 TO 215.00 24 11 13 3 0 51
91 215.00 TO 216.00 17 4 5 0 0 26
92 216.00 TO 217.00 19 9 3 0 0 31
93 217.00 TO 218.00 19 8 3 0 0 30
94 218.00 TO 219.00 22 7 11 0 0 40
95 219.00 TO 220.00 26 7 1 0 0 34
96 220.00 TO 221.00 15 3 0 0 0 18
97 221.00 TO 222.00 26 6 3 0 0 35
98 222.00 TO 223.00 17 7 1 0 0 25
99 223.00 TO 224.00 9 3 0 0 0 12
100 224.00 TO 225.00 10 4 3 0 0 17
101 225.00 TO 226.00 18 3 3 0 0 24
102 226.00 TO 227.00 27 12 1 0 0 40
103 227.00 TO 228.00 48 8 1 0 0 57
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104 228.00 TO 229.00 6 4 3 0 0 13
105 229.00 TO 230.00 17 8 1 1 0 27
106 230.00 TO 231.00 23 3 0 0 0 26
107 231.00 TO 232.000 17 0 3 1 0 21
108 232.00 TO 232.560 1 0 0 0 0 1
G/Total 1 to 108 2089 | 1164 558 118 2 3931
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