NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

B) Utility Shifting: Relocation

Sn Item Total (Qt.) Remarks
1 Water Pipe Lines 7495 rm

2 Public Water Tap 23 No.

3 Water Hand Pumps 18 No.

4 Water Tanks 49 No.

5 Electric Poles 322 No.

6 Telephone Post 95 No.

7 OFC 56.748 Km

8 Notice Board 3 No.
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NHIDCL

Detailed Project Report :

Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

Water Supply Pipe

Details of Water Pipeline along the Project Road Sector from Km 125.000 to 250.000

Location (Km)

Distanc

Length in

S/INo Side | e from Runing | Diaof pipe Remarks
CIL (m) in (mm)
From To (m)
125.000 | 125.953 | R 4.0 953.0 50 mm | Yhroughoutthe
1 village Keitum
136,595 | 137.653 | R 4.0 1058.0 50 mm | 'hroughoutthe
2 village Rawpui
156.855 | 157.120 | L 3.0 265.00 40 mm | Ihroughout the
3 village Thiltlang-I
157.120 | 157.250 | R 4.0 130.0 40 mm | rhroughout the
4 village Thiltlang-I
157.300 | 157.687 | L 5.0 387.0 40 mm | Hhroughout the
5 village Thiltlang-I
Throughout the
. | 159040 | 150400 | R 4.0 360.0 40 mm | village Thiltlang-
I
183.257 | 183540 | L 4.0 283.0 50mm | rhroughoutthe
7 village Maudarh
197.606 | 198.400 | L 4.0 794.0 50 mm | 1hroughoutthe
8 village Dawn
11 | 216340 | 218262 | L 3.0 1922.0 40 mm Bualte village
15 226.645 | 227.968 R 3.0 1353.0 50 mm Thualtu village
Total Length 7495
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

Details of Public Water Taps along the Project Road Sector from Km 125.000 to 250.000

PUBLIC WATER TAP

S/No. | Locationin Km | Side Distance from C/L Remarks

(m)
1 131.627 L 4.3
2 131.64 R 6.0
3 131.751 R 9.0
4 132.007 L 3.0
5 132.038 L 4.0
6 132.163 L 5.0
7 132.215 L 4.0
8 132.469 L 5.0
9 132.62 L 6.0
10 132.633 L 5.0
11 132.968 L 5.0
12 133.11 L 5.0
13 133.686 L 3.0
14 156.139 R 3.0
15 156.475 R 6.0
16 157.100 R 4.0
17 157.252 L 5.0
18 159.495 R 3.0
19 183.580 L 6.0
20 183.656 L 6.0
21 183.682 L 4.0
22 226.590 R 3.0
23 227.730 L 4.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

Details of Water Hand Pumps along the Project Road Sector from Km 125.000 to
250.000

Water Hand Pumps

S/No. | Locationin Km Side Distance from C/L (m) Remarks
1 125.191 R 5.00
2 132.713 L 4.00
3 132.788 R 5.00
4 137.247 L 6.00
5 150.336 L 4.00
6 156.816 R 5.00
7 157.037 L 4.00
8 157.285 L 5.00
9 159.175 L 6.00
10 172.200 R 4.00
11 175.800 L 4.00
12 176.089 R 3.00
13 176.461 L 8.00
14 176.487 R 5.00
15 197.990 L 4.00
16 197.991 L 4.00
17 206.235 R 3.50
18 227.600 L 3.00
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

Details of Water Tank along the Project Road Sector from Km 125.000 to 250.000

Water Tank
S/No. Location in Side Distance from C/L Remarks

Km (m)
1 125.131 L 4
2 125.48 R 7.4
3 125.725 L 3
4 125.794 R 6.5
5 126.157 R 6
6 126.415 R 9
7 126.614 R 5
8 132.712 L 4
9 132.72 R 6
10 132.908 L 5
11 133.235 L 4 RCC Water Tank
12 133.469 R 9
13 137.018 R 4
14 137.292 R 5
15 137.330 L 5
16 137.495 L 6
17 137.549 R 6
18 138.139 R 4
19 138.192 L 4
20 143.335 R 4
21 147.118 L 4
22 147.407 L 5
23 147.550 L 4
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
24 147.815 L 5
25 147.950 R 6
26 148.232 L 4
27 148.245 L 4
28 148.435 L 3
29 148.691 L 3
30 148.748 R 4
31 148.926 L 3
32 149.145 L 2
33 149.346 R 4
34 149.528 L 4
35 149.684 L 4
36 149.863 R 6
37 160.712 R 3
38 172.000 L 4
39 172.750 L 5
40 175.950 L 8
41 177.450 L 10
42 177.640 R 4
43 183.670 L 4
44 193.500 L 10
45 197.500 R 7
46 204.875 L 10
47 204.885 L 10
48 214.195 R 4
49 214.344 R 4
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

Details of Electric Poles along the Project Road Sector from Km 125.000 to 250.000

Electric Poles

S/No. | Location in | Sides(L/R) | Distance from C/L of the Remarks
Km Road (m)
1 125.049 L 3
2 125.107 R 4.6
3 125.132 L 3.7
4 125.169 L 5.8
5 125.167 R 8
6 125.203 R 3.6
7 125.238 L 5
8 125.275 L 3.6
9 125.300 L 4
10 125.374 L 4
11 125.418 L 4.4
12 125.467 R 4.4
13 125.513 L 4.0
14 125.569 L 3.8
15 125.625 L 4.7
16 125.644 L 4.6
17 125.678 L 7.0
18 125.694 L 54
19 125.741 L 5.0
20 125.780 L 6.0
21 125.820 L 34
22 125.867 L 4.3
23 125.911 L 5.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
24 126.150 L 7.3
25 127.547 L 6.5
26 127.791 L 4.5
27 128.235 L 8.0
28 128.332 L 4.0
29 128.514 L 5.0
30 128.743 L 6.0
31 128.936 L 7.0
32 129.166 L 3.0
33 129.341 R 4.2
34 129.939 L 6.0
35 130.118 L 4.0
36 130.699 L 6.0
37 130.546 L 5.0
38 130.781 L 6.0
39 131.057 L 6.0
40 131.387 L 4.0
41 131.447 L 4.0
42 131.489 L 5.0
43 131.601 L 3.0
44 131.637 L 4.0
45 131.749 L 3.0
46 131.793 L 4.0
47 131.831 L 3.2
48 131.860 L 4.0
49 131.887 L 4.0
50 131.937 L 4.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
51 131.975 R 7.0
52 132.031 L 4.0
53 132.077 L 4.0
54 132.135 L 5.0
55 132.175 L 4.0
56 132.207 L 4.0
57 132.245 L 4.0
58 132.335 L 6.0
59 132.465 L 3.0
60 132.554 L 4.1
61 132.589 L 4.0
62 132.649 L 4.0
63 132.704 L 4.0
64 132.759 L 5.0
65 132.806 L 3.0
66 132.857 L 5.0
67 132.934 L 5.0
68 132.972 L 5.0
69 133.026 L 4.0
70 133.064 L 4.0
71 133.088 L 4.0
72 133.134 L 5.0
73 133.241 L 5.0
74 133.298 L 5.0
75 133.335 R 3.3
76 133.360 L 5.0
77 133.493 L 4.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
78 133.530 L 4.0
79 133.575 L 5.0
80 133.618 L 4.0
81 133.671 L 4.0
82 133.755 L 5.0
83 133.788 L 4.0
84 133.823 L 4.0
85 133.900 L 6.0
86 134.088 L 7.0
87 136.980 L 5.0
88 137.010 L 4.0
89 137.050 L 55
90 137.103 L 5.0
91 137.155 L 5.0
92 137.197 L 3.0
93 137.240 L 3.5
94 137.280 L 4.0
95 137.292 L 5.0
96 137.426 R 4.0
97 137.465 R 4.0
98 137.508 R 3.0
99 137.556 L 4.0
100 137.605 R 3.0
101 137.624 R 5.0
102 137.657 R 3.0
103 137.692 R 4.0
104 137.720 R 5.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

105 137.727 R 5.0
106 137.787 L 4.0
107 137.837 L 4.0
108 137.876 L 4.0
109 144.397 L 4.0
110 146.811 L 4.0
111 147.025 L 3.0
112 147.067 L 4.0
113 147.191 L 4.0
114 147.261

115 147.294 L 4.0
116 147.541 L 3.0
117 147.681 L 3.0
118 147.771 L 3.0
119 148.248 L 3.0
120 148.296 L 3.0
121 148.349 L 3.0
122 148.404 L 3.0
123 148.456

124 148.510 L 3.0
125 148.626 L 2.5
126 148.656 L 2.5
127 148.710 L 3.0
128 148.736 L 3.0
129 148.753 L 3.0
130 148.801 L 3.0
131 148.914 L 3.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
132 149.242 L 3.0
133 149.396 L 3.0
134 149.781 L 4.0
135 149.815 L 3.0
136 149.883 L 3.0
137 149.977 L 4.0
138 150.152 L 3.0
139 150.200 L 4.0
140 150.475 L 4.0
141 150.584 L 4.0
142 155.205 L 4.0
143 156.145 R 5.0
144 156.285 R 3.0
145 156.321 R 6.0
146 156.397 R 3.0
147 156.440 R 4.0
148 156.514 R 3.0
149 156.547 R 3.0
150 156.695 R 3.0
151 156.731 R 3.0
152 156.777 R 10.0
153 156.803 R 15.0
154 156.851 R 4.0
155 156.907 R 4.0
156 156.955 L 4.0
157 156.982 L 4.0
158 157.008 R 3.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
159 157.068 R 4.0
160 157.098 R 3.0
161 157.118 R 3.0
162 157.146 L 3.0
163 157.190 L 8.0
164 157.232 L 10.0
165 157.325 L 8.0
166 157.423 L 4.0
167 157.447 L 4.0
168 170.562 L 4.0
169 171.320 L 4.0
170 171.450 L 8.0
171 176.189 L 3.0
172 176.230 L 3.0
173 176.270 L 5.0
174 176.318 L 4.0
175 176.358 L 3.0
176 176.408 L 3.0
177 176.448 L 8.0
178 176.530 L 3.0
179 176.568 L 3.0
180 176.662 L 3.0
181 177.070 L 3.0
182 177.113 L 3.0
183 177.243 L 6.0
184 182.093 L 4.0
185 187.120 L 3.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
186 197.862 L 3.0
187 197.870 L 3.0
188 201.500 R 5.0
189 201.566 R 7.0
190 202.126 R 6.0
191 202.244 R 8.0
192 202.356 R 6.0
193 202.445 R 8.0
194 202.560 R 10.0
195 203.295 L 4.0
196 203.372 R 8.0
197 203.390 R 12.0
198 203.437 R 12.0
199 203.526 L 4.0
200 203.590 L 6.0
201 203.664 R 10.0
202 204.633 R 10.0
203 204.651 R 10.0
204 204.665 R 6.0
205 204.679 R 8.0
206 204.698 R 6.0
207 204.726 R 6.0
208 204.739 R 6.0
209 204.743 R 8.0
210 204.757 R 6.0
211 204.769 R 6.0
212 204.776 R 6.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
213 204.792 R 3.0
214 204.831 R 3.0
215 204.858 R 4.0
216 204.868 R 6.0
217 204.876 R 6.0
218 204.950 R 6.0
219 204.952 R 6.0
220 204.959 R 6.0
221 204.974 R 6.0
222 204.982 R 6.0
223 204.984 R 6.0
224 205.002 R 6.0
225 205.152 R 5.0
226 205.182 R 6.0
227 205.226 R 5.0
228 205.237 R 5.0
229 205.262 R 5.0
230 205.286 R 4.0
231 205.290 R 4.0
232 205.310 R 5.0
233 205.327 R 6.0
234 205.348 R 8.0
235 205.349 R 8.0
236 205.393 R 10.0
237 205.410 R 3.0
238 205.437 R 3.0
239 204.665 R 6.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
240 204.679 R 8.0
241 204.698 R 6.0
242 204.726 R 6.0
243 204.739 R 6.0
244 204.743 R 8.0
245 204.757 R 6.0
246 205.464 R 3.0
247 205.471 R 3.0
248 205.481 R 3.0
249 205.489 R 4.0
250 205.504 R 3.0
251 205.530 R 5.0
252 205.613 L 6.0
253 205.727 R 6.0
254 205.831 R 6.0
255 205.837 R 5.0
256 205.970 L 4.0
257 206.007 R 8.0
258 206.157 R 8.0
259 206.181 R 4.0
260 206.251 R 10.0
261 206.260 R 6.0
262 206.290 R 6.0
263 206.425 R 5.0
264 206.566 R 6.0
265 206.606 R 3.0
266 206.681 R 5.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
267 206.706 R 4.0
268 206.776 R 3.5
269 206.796 R 5.0
270 206.876 R 4.0
271 206.896 R 4.5
272 206.997 R 35
273 207.057 R 4.0
274 207.082 R 3.0
275 207.239 R 3.0
276 207.357 R 5.0
277 207.507 R 3.0
278 208.178 R 3.0
279 208.180 R 4.0
280 208.260 R 3.0
281 209.281 R 6.0
282 209.421 R 6.0
283 209.441 R 4.0
284 209.451 R 3.0
285 209.551 R 35
286 209.641 R 4.0
287 209.732 R 5.0
288 209.932 R 6.0
289 210.605 R 10.0
290 211.181 R 4.0
291 216.600 R 8.0
292 216.645 R 5.5
293 216.725 R 6.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
294 216.760 R 4.5
295 216.810 R 5.0
296 216.865 R 55
297 216.895 R 5.8
298 216.952 R 10.0
299 216.999 R 12.0
300 217.068 R 5.0
301 217.098 R 3.4
302 217.168 R 35
303 217.193 R 8.0
304 217.238 R 6.0
305 217.285 R 4.5
306 217.338 R 5.0
307 217.368 R 5.2
308 217.428 R 5.0
309 217.452 R 6.5
310 217.831 R 10.0
311 217.861 R 12.0
312 217.889 R 10.0
313 217.949 R 4.0
314 217.984 R 4.2
315 218.022 R 4.0
316 218.054 R 5.0
317 218.089 R 8.0
318 218.092 R 7.0
319 218.491 R 6.0
320 226.100 R 6.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
321 227.947 8.0
322 228.610 3.0
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

TELEPHONE POLES ALONG THE PROJECT ROAD SECTOR FROM KM 125.000 to
250.000

S/No. | Location | Side Distance from C/L Remarks

in Km (m)
1 139.673 L 3.00
2 139.700 L 3.00
3 139.742 R 3.00
4 139.772 R 4.00
5 140.381 R 3.00
6 146.813 L 4.00
7 146.816 L 3.00
8 146.875 L 3.00
9 146.749 L 3.00
10 146.962 L 4.00
11 146.978 L 3.00
12 146.993 L 3.00
13 147.000 L 3.00
14 147.037 L 3.00
15 147.055 L 3.00
16 147.072 R 5.00
17 147.098 L 4.00
18 147.114 L 4.00
19 147.149 L 3.00
20 147.195 L 4.00
21 147.271 L 4.00
22 147.288 L 4.00
23 147.352 L 3.00
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
24 147.387 L 3.00
25 147.401 L 3.00
26 147.441 L 3.00
27 147.462 L 3.00
28 147.530 L 3.00
29 147.546 L 3.00
30 147.669 L 4.00
31 147.686 L 4.00
32 147.707 L 4.00
33 147.774 L 3.00
34 147.804 L 4.00
35 148.034 L 4.00
36 148.103 L 3.00
37 148.230 L 3.00
38 148.227 L 4.00
39 148.260 L 3.00
40 148.335 L 3.00
41 148.508 L 3.00
42 148.585 L 3.00
43 148.603 L 3.00
44 148.622 L 3.00
45 148.649 L 3.00
46 148.665 L 3.00
47 148.686 L 3.00
48 148.720 L 3.00
49 148.737 R 3.00
50 148.753 L 3.00
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
51 148.769 L 2.50
52 148.818 L 2.20
53 148.828 L 3.00
54 148.838 L 2.50
55 148.902 L 3.00
56 148.918 L 2.50
57 148.934 L 3.00
58 148.946 L 3.00
59 148.965 L 3.00
60 148.973 L 3.00
61 149.018 L 3.00
62 149.037 L 3.00
63 149.058 L 3.00
64 149.099 L 3.00
65 149.119 L 3.00
66 149.155 L 2.00
67 149.293 L 3.00
68 149.393 L 2.00
69 149.452 L 3.00
70 149.487 L 4.00
71 149.588 L 3.00
72 149.599 L 4.00
73 149.628 L 3.00
74 149.663 L 3.00
75 149.719 L 4.00
76 149.756 L 4.00
77 149.780 L 3.00
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards
78 149.820 L 3.00
79 149.836 L 4.00
80 149.875 L 3.00
81 149.869 L 3.00
82 150.004 L 3.00
83 150.117 L 3.00
84 150.262 L 4.00
85 150.363 R 5.00
86 150.397 R 5.00
87 150.438 R 3.00
88 200.858 R 6.00
89 201.780 R 6.00
90 202.863 L 6.00
91 205.103 L 5.50
92 205.334 R 8.00
93 206.306 R 6.00
94 206.393 L 2.50
95 207.747 R 8.00
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NHIDCL Detailed Project Report : Preparation of DPR for Development of NH-54 from
Km 125/0 to Km 250/0 in Mizoram to 2-Lane paved shoulder Standards

Optical Fiber Cable along the Project Road Sector from Km 125.000 to 250.000

S/No. Location Distance Side Distance | Remarks
in Km of Km from C/L
(m)

From To

1 125.300 130.633 5.333 R 4.5

2 135.291 139.078 3.787 R 4.0

3 139.078 146.067 6.989 R 4.0

4 151.381 162.709 11.328 R 3.0

5 172.514 173.897 1.383 R 3.0

6 178.622 200.661 22.039 R 3.0

7 208.143 214.032 5.889 L 4.0
G/Total 56.748 Km
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