

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड  
NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

Name of Work: URGENT REPAIR AND MAINTENANCE of NH-04 from Km 206.00 to Km 239.425, PKG-IV of length 33.405 Km in the UT of Andaman & Islands at the Risk & Cost of the EPC Contractor, on Item Rate & Work Order Basis in FY 2022-23.

Ref No.: NHIDCL/BO/A&N/FY 2022-23/06

Tender ID: 2022\_NHIDC\_709312\_1

Reply to the Pre-bid Queries

| SI No | Clause No. Section | Queries of the Bidders  | NHIDCL's Reply   |
|-------|--------------------|---|--|
| 1     | NIT & RFP          | One of the Prospective Bidder, has informed that the nearest source of aggregate/ quarry product is Panchvati Quarry. Whereas, at present no quarries are operational in near vicinity of the project location. Therefore, he has requested to clarify about the Source of aggregates and related products taken into consideration for arriving at the tender value. In addition to the sought clarification, it is requested to extend the last date of submission of bid by at least 7 days, to allow them for working out the competitive price bids. | <p>It is clarified that the Authority has considered nearest located Panchvati Quarry as a source of aggregates/ related materials for the project. The same, will be made available to the contractors. The clarification may be informed to all the prospective bidders as Reply to Pre-Bid Query.</p> <p>Extension of the Bid due date by seven (7) days is issued vide Corrigendum-I</p> |

  
M. Ramkumaran  
Dy. General Manager (P)  
RO-Port Blair