

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड


सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली 110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

Corrigendum03

NHIDCL/Ar.Pr./Civil Work/JK/PKG-3, 4, 5, 6&7

Date: 15.06.2020

To

All Respective Bidders,

Subject:- a) Construction of Balance work of Two-lane with paved shoulder of Joram-Koloriang Road (NH-713) on EPC Basis from existing Km 50.050 to km 70.000 [Design Km44+989 to Km 61.547](Design length-16.558 Km) in the State of Arunachal Pradesh under SARDP-NE.

b) Construction of Balance work of two-Lane with paved shoulders of Joram – Koloriang Road (NH-713) on EPC basis from existing Km 70.000 to Km 88.700 [Design Km. 61.547 to Km. 78.724] (Design Length – 17.177 Km) in the state of Arunachal Pradesh under SARDP-NE

c) Construction of Balance work of two-Lane with paved shoulders of Joram – Koloriang Road (NH-713) on EPC basis from existing Km 88.700 to Km 104.850 [Design Km. 78.724 to Km. 93.724] (Design Length - 15 Km) in the state of Arunachal Pradesh under SARDP-NE.

d) Construction of Balance work of Two lane Paved shoulders of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 104.850 to km 122.600 [Design km 92.724 to km 108.724] (Design length-15.000 km) in the State of Arunachal Pradesh under SARDP-NE.

e) Construction of Balance work of Two lane Paved shoulders of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 122.600 to km 138.000 [Design km 108.724 to km 123.714] (Design length-14.99 km) in the State of Arunachal Pradesh under SARDP-NE.

Sir,

Following amendments are being carried out:

Sr.No.	Existing Provision	Amended Provision
1	Estimated Cost , NIT, RFP and DCA	Modified Estimated Cost , NIT, RFP and DCA
2	Bid due date and submission date as per RFP	Bid due date and submission date as per modified RFP
3	BOQ	Modified BOQ
4	-	Information to bidders

Yours Faithfully,


(A.K. Jha)

Deputy General Manager (T)