

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/Civil Work/I-J//2020/Pkg-3/193327/1953

04.03.2021

To,

All the Prospective Bidders

Name of Work: Widening to 2 (Two) Lane with Paved shoulder of Imphal to Jiribam section of NH-37 from Design Chainage 33.120 km to 49.140 Km (Total length=16.02 Km) (PKG-3) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode.

Tender ID: 2021_NHIDC_617720_1


CORRIGENDUM-I

Reference	Existing Provision	Modified Provision
NIT, RFP, DCA and BoQ	from Design Chainage 33.120 km to 49.140 Km	from Design Chainage 33.000 km to 49.250 Km
Name of Work	(Total length=16.02 Km)	(Total length=16.25 Km)
RFP, Section-1, Clause 1.1.1 (length In Km)	16.06	16.25
RFP, Section 7, Cost of BID/RFP document	35,400/-	23,600/-
NIT and RFP Table, Column 3 & RFP, Section-1, Clause 1.1.1 Section 7, Clause 5.1 (a) Estimated Cost exclusive of GST (Rs. In Crore)	201.13 Cr	163.43 Cr
RFP, Section 7, Clause 4 Threshold Technical Capacity (Refer Clause 2.2.2.2(i))	201.13	81.72
RFP, Section 7, Clause 4 Data/Details for similar work (Technical Capacity) (Refer Clause No. 2.2.2.2	30.17	24.51
RFP, Section 7, Clause 5.1 (b) Tunnel/Major Bridge (if any)	Yes-Major Bridge and Tunnel both	No
RFP, Section 7, Clause 5.1 (b) (i) Cross-sectional Area of proposed Tunnel (in case of Tunnel)	111.86 M2	NA

le

Reference	Existing Provision	Modified Provision
RFP, Section 7, Clause 5.1 (b) (ii) Length of Tunnel to be constructed	280 M	NA
RFP, Section 7, Clause 5.1 (b) (iii) Longest Span of Major Bridge/ ROB /Flyover to be constructed	74 M	NA
Technical Schedules,	Existing Technical Schedules	Revised Technical Schedules
Drawing	Existing Drawing	Revised Drawing
Cost Estimate	Existing Cost Estimate	Revised Cost Estimate

Encl: Revised Cost Estimate, Revised Drawing, Revised Technical Schedules


04/3/21

(K. C. Bhatt)
Dy. General Manager (Tech.)
NHIDCL