

Team Leader cum Senior Highway Engineer (CM): ABDUL HAMID SHEIKH													
Sno	Work Name	Designation	Start Date	Completion Date	Duration	LENGTH			TYPE	REMARKS	2 b) ii	2 c) i	2 c) ii
						2	4 / 6	TOTAL					
1	Preparation of DPR of prestigious Mughal Road	Assistant Engineer	27-Dec-1983	1-May-1984	0.35	85		85	DPR		YES		
2	Construction of Roads & Bridges in the territorial area of District Poonch	Assistant Engineer	2-May-1984	1-Jul-1985	1.16	200		200	DPR		YES		
3	Construction of Shadra Sharief Shrine complex	Assistant Engineer	2-Jul-1985	2-Nov-1987	2.34				OTHER-DPR				
4	Construction of Shadra Sharief Shrine complex	Assistant Executive Engineer	3-Nov-1987	3-Oct-1988	0.92	120		120	DPR		YES		
5	Construction of Roads, Bridges & Buildings including construction of Sheri Kashmir pre-stressed bridge at Poonch.	Assistant Executive Engineer	4-Oct-1988	1-Aug-1991	2.82				DPR	BRIDGE -			
6	Construction, upgradation & maintenance of National Highway Bypass Jammu	Assistant Executive Engineer	2-Aug-1991	1-Oct-1993	2.17	58		58	EXECUTION		YES		
7	Construction of Roads, Bridges & Building in the territorial area of Nowshera	Assistant Executive Engineer	2-Oct-1993	1-Dec-1995	2.16	280		280	DPR		YES		
8	Construction of Arterial Expressway corridor Jammu including construction of Four Lane Road, Elevators, intersections in fly over	Assistant Executive Engineer	2-Dec-1995	1-Jun-1999	3.5	13		13	DPR		YES		
9	Construction & maintenance of Roads & Bridges	Assistant Executive Engineer	1-Jun-1999	1-Jun-2001	2	1000	20	1020	EXECUTION		YES		

10	Construction of Roads, Bridges, Buildings & preparation of DPR of CRF & NABARD sponsored Road & Bridges & other State funded projects.	Executive Engineer	2-Jun-2001	1-Jun-2003	2	2000	20	2020	DPR		YES		
11	Construction of Roads, Bridges, Buildings & preparation of DPR of CRF & NABARD sponsored Road & Bridges & other State funded projects.	Executive Engineer	2-Jun-2003	1-Nov-2004	1.42	600	20	620	DPR		YES		
12	Construction of Roads, Bridges, Building & preparation of DPR of CRF sponsored Road & Bridges	Executive Engineer	2-Nov-2004	1-May-2005	0.49	60	20	80	DPR		YES		
13	Construction of police Infrastructure including multi- storeyed buildings in the entire state of J&K	Executive Engineer	2-May-2005	1-Jun-2007	2.08					OTHER			
14	• Controlling officer for 03 R&B Division in two districts of Rajouri & Poonch for execution of Roads, Bridges, and Buildings under various programmes. • Preparation of DPRs of roads/state highways / bridges. Centrally sponsored	Superintending Engineer	2-Jun-2007	1-May-2008	0.92	1000	20	1020	EXECUTION	OTHER			
15	Controlling officer for district (having Seven Divisions) for execution of many Bridges, Roads under CRF, NABARD etc and other infrastructure under state funded schemes. Construction and upgradation of Khanabal-Pahalgam State highway (Four laning in 1st 13kms and two Laning in remaining 20kms)	Superintending Engineer	2-May-2008	1-Jul-2011	3.16					revenue- OTHER			

16	Controlling officer for district (having Seven Divisions) for execution of many Bridges, Roads under CRF, NABARD etc and other infrastructure under state funded schemes. Construction and upgradation of Khanabal-Pahalgam State highway (Four laning in 1st 13kms and two Laning in remaining 20kms)	Superintending Engineer	2-May-2008	1-Jul-2011	3.16	1200		1200	EXECUTION		YES	YES	1
17	Controlling officer of 2 districts (having 07 divisions) for execution of many Bridges, Roads under CRF, NABARD etc and other infrastructure under state funded schemes.	Superintending Engineer	2-Jul-2011	1-Nov-2011	0.33	1500	10	1510	DPR		YES	YES	1
18	Monitoring Management & Accounting System • Contributed in project/contract management • Construction of road network to connect unconnected areas & up-gradation of existing Road network. • Preparation of DPRs in consultation with NRRDA(National Rural Road Development Agency) Govt. of India. • Deputed for one month training to Burminghan University London for refresher course in the field of maintenance & up-gradation of road	Chief Engineer	2-Nov-2011	1-Mar-2013	1.33	800		800	DPR	PMGSY			
19	• Updation of data on OMMAS (online Monitoring Management & Accounting System • Contributed in project/contract management • Execution of road network to connect unconnected areas & up-gradation of existing road network. • Preparation of DPRs in consultation with NRRDA(National Rural road Development Agency) Govt. of India.	Chief Engineer	2-Mar-2013	1-Oct-2013	0	980	20	1000	DPR	PMGSY			

20	Const of 5x38 mtr span bridge over Rambhara Nallah on Turkwangan Lassipora road at Turkwangan	Chief Engineer / Superintending Engineer	9-Apr-2013	24-Sep-2015	0					SUPER VISION	BRIDGE			
21	Workdone 280 mtr PSC bridge over Flood Spill Channel Doodganga and Chassi Nallah at Bemina	Chief Engineer / Superintending Engineer	2-Sep-2013	1-Sep-2016	0	10		10		SUPER VISION		YES	YES	1
22	<ul style="list-style-type: none"> Construction of Roads, mega Bridges under CRF & NABARD & other building works under other programmes/schemes. Preparation of DPR for Upgradation of National Highway 244 Batote-Kishtwar-Sinthan and preparation of feasibility report for realignment of National Highway 244 via Sudhma Dev including devising an effective maintenance management system of NH-244 	Chief Engineer	2-Oct-2013	1-Aug-2015	0	1000		1000		DPR		YES		
23	Construction of 132 Meter long 3 spans bridge at Doabgah Darpura road	Chief Engineer	18-Mar-2015	13-Sep-2016	0					SUPER VISION	BRIDGE			
24	Constuct of 90 mtr motorable bridge at Tangchatra over Sindh nallah at Kangan	Chief Engineer	12-May-2015	25-Aug-2016	0					SUPER VISION	BRIDGE			
25	Construction of 205 mtr in 6 span single lane in five span steel girder bridge at Mugalpura	Chief Engineer	15-Jul-2015	20-Oct-2016	0					SUPER VISION	BRIDGE			
26	Const of 70 mtr span combined plate/truss girder bridge over Nallah Sindh at Yachama Kangan	Chief Engineer	1-Oct-2015	17-Aug-2017	4.46					SUPER VISION	BRIDGE			
												22.67	2720	3

HIGHWAY DESIGN SPECIALIST (CM): Umar Farooq													
Sno	Work Name	Designation	Start Date	Completion Date	Duration (Years)	LENGTH			TYPE	2 b) ii	2 c) i	2 c) ii	REMARKS
						2	4 / 6	TOTAL					
1	Construction of 500 bedded hospital and Internal Roads at SKIMS Soura in the state of Jammu & Kashmir	Site Engineer	1-Oct-1980	30-Sep-1981	1	1		1	EXECUTION-HOUSE				
2	Construction of 4-Lane of Northern Foreshore Road from Nishatm Mughal garden to Naseem Bagh in the state of Kashmir; Length: 8 Km	Assistant Engineer	1-Oct-1981	31-Jan-1983	1.33		8	8	SUPERVISION	YES			
3	Design and Construction Supervision / Up gradation of Major District Roads, Hilly roads and Rural road of PWD and tourist importance roads. Pahlgam road, Narbal to Gulmarg road section of SH-1A (hill road). Length: 100 km, 2-lane	Assistant Engineer	1-Feb-1983	31-Dec-1985	2.92	100		100	SUPERVISION	YES			
4	Design and Construction Supervision of Three Roads Project and Bridges in the state of Jammu and Kashmir. Length: 200 Km. Lane-2	Assistant Engineer	1-Jan-1986	31-May-1992	6.42	200		200	SUPERVISION	YES			
5	Design and Construction Supervision and Up gradation of 2-Lane of Kapran Road, Lower Munda Feeder Road and Omoe Roads in state of J&K, Length: 60 Km	Assistant Executive Engineer	1-Jun-1992	31-Jul-1995	3.16	60		60	SUPERVISION	YES			
6	Design and Construction Supervision of 4-laning Roan and Budshah Bridge to Qamarwari Road section of SH-1A in the State of Jammu & Kashmir including Alijan Road Soura; Length: 30 Km; Lane-4	Assistant Executive Engineer	1-Aug-1995	31-Oct-1998	3.25		30	30	SUPERVISION	YES			
7	Design and Construction Supervision of 2-laning of Sopore to Bandipura Section of SH-1A in the state of Jammu and Kashmir. Length: 35 Km	Assistant Executive Engineer	1-Nov-1998	31-Jan-2000	1.25	35		35	SUPERVISION	YES			
8	Construction Supervision for Up-gradation of 2 Lane of road from Anantnag - Dora - Verinag Section in the state of Jammu and Kashmir, length: 35 Km	Assistant Executive Engineer	1-Feb-2000	31-Dec-2001	1.92	35		35	SUPERVISION	YES			
9	Design and Construction Supervision of 2-laning of 24 km for Up-gradation of Indra Gandhi Airport Road in the state of Jammu and Kashmir	Executive Engineer	1-Jan-2002	31-Oct-2003		24		24	SUPERVISION	YES	YES	YES	
10	Construction Supervision of 4-Lane of Nalemar Road in the state of Jammu and Kashmir, Including 200m Long Major Bridge; Length: 15 Km	Executive Engineer	30-Sep-2003	28-Feb-2005	3.16		15	15	SUPERVISION	YES	YES	YES	

11	Construction Supervision of 4-laning of Narbal Tangmarg road under Prime Minister Reconstruction Programme in the state of Jammu and Kashmir. Length: 27 Km	Executive Engineer	1-Mar-2005	31-May-2006	1.25		27	27	SUPERVISIO N	YES	YES	YES	
12	Construction Supervision for widening of existing 2 lane Athwajan – Shalteng Bypass at Srinagar in the state of Jammu and Kashmir,	Executive Engineer	1-Jun-2006	31-Aug-2007	1.25	36		36	SUPERVISIO N	YES	YES	YES	
13	Construction Supervision 2-Lane of Mughar Road from Shopian to Baiflaiz (Poonch) passing through Pir-Panchal Range in the state of Jammu and Kashmir; Length: 84	Executive Engineer	1-Sep-2007	31-Aug-2010	3	84		84	SUPERVISIO N	YES	YES	YES	
14	Design and Construction Supervision of 2-laning of Khanabal to Pahalgam and Bijbehara to langanbal Pahalgam road (K-P) in the state of Jammu and Kashmir. Length: 80 Km. Lane-2	Executive Engineer	1-Sep-2010	30-Sep-2011	1.08	80		80	SUPERVISIO N	YES	YES	YES	
15	Construction Supervision of 2-laning of Shopian to Bijbehara Road, Shopian to Koaimoh Road and Shopian to Kulgam Road Section in the state of Jammu and Kashmir, Length: 75 Km	Executive Engineer	1-Oct-2011	31-Dec-2012	1.25	75		75	SUPERVISIO N	YES	YES	YES	
16	Roads Project at Anantnag, Kulgam, Pulwama and Shopia under CRF and NABARD in district Anantnag, Kulgam, Pulwama and Shopian under CRF and NABARD in the state of Jammu and Kashmir. Length: 150 Km	Superinten ding Engineer	1-Jan-2013	31-Aug-2014	1.66	150		150	SUPERVISIO N	YES	YES	YES	
17	Construction Supervision and Up gradation of 2-Lane of Roads at Baramulla and Kupwara District in North kashmir in the state of Jammu and Kashmir, Length: 110 Km	Superinten ding Engineer	1-Sep-2014	31-May-2016	1.75	110		110	SUPERVISIO N	YES	YES	YES	
18	Construction of Roads and State Cancer Institute of SKIMS Soura in the state of Jammu and Kashmir; Project Cost: Rs. 120 Crores.	Chief Engineer	1-Jun-2016	30-Jun-2017	1.08	10		10	EXECUTION	YES	YES	YES	
										35.73	611	10	

Page II

Senior Bridge Engineer (CM): DHANANJAY KUMAR														
no	Work Name	Designation	Start Date	Completion Date	Duration (Days)	Duration (Years)	IN M	no of bridges	>200	Type	2 b) i	2 b) ii	2 c)	Remarks
1	Bihar State Small Hydroelectric Power Project of installation capacity with 2 Nos. of 1 MW each, Dist.- Arwal, BIHAR	Trainee Engineer	6/19/2000	9/5/2002	808.00	2.21	6-60	2	NO	EPC-HYDRO				
2	Construction Supervision & Quality Control Consultant, for State Roads Project (Phase I): Improvement and upgradation of PIA: Aizawl - Thenzawl - Lunglei Road (Hill road of length 98.712 Kms) via Hmuifang including Bridges on River Vanva & River Char and Rehabilitation & Major Maintenance of M-7 : Damdai - Slalsuk Road (Length 30.10 Kms) in Mizoram State (The World Bank	Field Engineer	9-Feb-2003	5-Sep-2005			6-60	2	NO	EPC SUPERVISION		2		
3	Consultancy Services for Supervision & Quality Control (BOT basis) for SH-26 & SH-11 Seoni-Balaghat-Gondia Road (114 Kms.) in the state of Madhya Pradesh	Bridge / Structural Engineer	7-Feb-2005	6-Mar-2007	2.07		6-60 60~200	8 1	NO	DPR	yes	9		Self Declaration
4	Consultancy Services for Survey, Investigation, Detailed Project Preparation & Tender Document for Construction of WJC Bridge in Km. 20 of SH-07 near Karnal in Haryana	Bridge / Structural Engineer	5-Sep-2005	18-Apr-2006	0.62		60~200	1	NO	DPR	yes	1		Self Declaration
5	Feasibility Studies and Inventorisation of NH-11A Extn. (Dausa-Lalsot-Kothun Road) in Rajasthan for its improvement to National Highway Standards (Length 84 Kms.)	Bridge / Structural Engineer	26-Sep-2005	15-Nov-2005	0.14		6-60 60~200 200~500	20 1 2	YES	FS	yes	23	2	Self Declaration
6	Feasibility Studies and Inventorisation of NH-90 (Baran Aklera Road) in Rajasthan for its improvement to National Highway Standards (Length 94 Kms.)	Bridge / Structural Engineer	26-Oct-2005	22-Feb-2006	0.33		6-60 60~200 200~500	22 1 1	YES	FS	yes	24	1	Self Declaration
7	Consultancy Services for Detailed Project Report on Moga-Kotkapura road in the State of Punjab (Length: 47.70 Kms) (BOT Project)	Bridge / Structural Engineer	30-Jan-2006	2-May-2006	0.25		6-60 60~200	5 1	NO	DPR	yes	6		Self Declaration
8	Consultancy services for construction of ROB at Rewari at level crossing No.57-B on Delhi-Rewari Railway Line in Rewari town on Rewari-Jhajjar NH-71 at Km 436	Bridge / Structural Engineer	8-Feb-2006	29-Aug-2008	2.56		500~1000		1 YES	DPR	yes	1	1	Self Declaration
9	Consultancy service for Detailed Project Report of Ferozpur - Fazilka Road in the State of Punjab	Bridge / Structural Engineer	20-Feb-2006	28-Apr-2006	0.18		6-60 60~200 200~500	12 2 2	YES	DPR	yes	16	2	Self Declaration
10	Consultancy Services for Proof Checking Revised Design of High Level bridges across River Daman Ganga connecting Nani Daman and Moti Daman	Bridge / Structural Engineer	1-Mar-2006	17-May-2007			60~200	1	NO	PRROF CHECKING				
11	Consultancy Services for Proof Checking of DPR of ROB on Road NO. 63 at Level Crossing No. 63 on Delhi - Saharanpur Railway Line at Delhi.	Bridge / Structural Engineer	3-Apr-2006	5-Sep-2007			60~200	1	NO	PRROF CHECKING				
12	Improvement Including Strengthening and Widening of existing 2-lane road to 4-lane road Dual Carriageway from Km 34.140 (Farukhnagar) to Km 80.050 (Jadcherla) of NH-7 on BOT basis	Bridge / Structural Engineer	5-Jun-2006	20-Dec-2006	0.54		6-60 200~500	7 4	YES	DPR	yes	11	4	Self Declaration
13	Consultancy services for construction of flyover at Naraina T-Point, Ring Road, New Delhi.	Bridge / Structural Engineer	5-Sep-2006	30-Sep-2008	2.07		>1000	1	YES	DPR	yes	1	1	Self Declaration
14	Consultancy Services for construction of Double Lane Bridge over River Teirei & River Tlawng on Bairabi - Zamuang Road in the State of Mizoram.	Bridge / Structural Engineer	20-Sep-2006	30-Mar-2007	0.52		60~200	2	NO	DPR	yes	2		Self Declaration

15	Consultancy Service for Engineering Design and Tender Document Preparation for Road & Bridge Construction Works and Old Building Rehabilitation Works for DCPA at Nganglam, Bhutan	Highway cum Bridge Engineer	1-Nov-2006	23-Jun-2008	1.64
16	Consultancy Service for Preparation of DPR, Tender Document, Bill of Quantities for Tuichang Bridge & Tuipubari Bridge at Mizoram	Bridge / Structural Engineer	15-Jan-2007	27-Apr-2007	0.28
17	Feasibility Study & Detailed Project Preparation for Re-alignment of hill section of NH-44A in the stretch from Km 51/00 to Km 69/00 and from Km 80/00 to Km 111/00 in the state of Mizoram.	Highway cum Bridge Engineer	5-Feb-2007	29-Aug-2008	1.56
18	Consultancy Services for Designer Supervision 2 Bridges (3rd Buriganga and 2nd Shitalakhya in Bangladesh	Bridge / Structural Engineer	5-Feb-2007	10-Jan-2008	0.93
19	Widening Of Mehrauli-Mahipalpur Road Phase-I From Andheria More To Masudpur Village Sh: Preparation Of Alingment And Layout Plan For Mehrauli-Mahipalpur Including Planning And Geometric Design Of Grade Separator At Selected Locations For Signal Free Movement Of Traffic Between Andheria More And Nh-8	Bridge / Structural Engineer	19-Feb-2007	29-Aug-2008	1.53
20	Design consultancy Services for Optimisation of design of 4 lanning of Dhule - Pimpelgaon section of NH3 (Km 265-380) in Maharastra	Bridge / Structural Engineer	7-May-2007	27-Jul-2007	
21	Consultancy Services For Planning, Design, Specification, Drawings, Boqs, Cost Estimate Assistance In Evaluation Of Construction Bids, Assistance In Finalising Construction Schedule, Vetting Of Detailed Design & Construction Drawings, And Time To Time Construction Supervision Of Two Bridges Across Puanatsangchhu River And Approach Road To Diversion Tunnel, Related To The Punatsangchhu-I Hydro-Electric Project (1095mw) In Bhutan	Bridge / Structural Engineer	7-May-2007	22-Jan-2008	0.71
22	Consultancy Service for Preparation of DPR, Tender Document, Bill of Quantities for Elevated Road in Aziwal City at Mizoram	Bridge / Structural Engineer	15-Nov-2007	28-Sep-2011	
23	Construction of clover leaves at Karkari More (intersection of Vikas Marg & Road no. 57) and widening of existing bridge on trunk drain no. 1	Bridge / Structural Engineer	16-Jan-2008	30-Sep-2008	0.71
24	Survey, Investigation and Detailed Project Preparation for Improvement of Subsector Damchu - Chukha (Re-alignment portion on Phuentsholing - Thimphu Road) to NH Double Lane Standards inside Royal Kingdom of Bhutan under 19 BRTF Project Dantak	Highway cum Bridge Engineer	19-Feb-2008	22-Sep-2008	0.59
25	Preparation Detailed Project Report for Widening to 2 lane with Geometric Improvement and realignment of NH150 Km 0+00 to Km 60+00 (Aizawl -E.Phaileng) in Mizoram under NHO	Team Leader cum Senior Bridge Design Engineer	29-Jan-2009	24-Oct-2011	2.73

6-60	5	NO	DPR	yes	5		Self Declaration
6-60 60~200	1 1	NO	DPR	yes	2		Self Declaration
6-60	4	NO	DPR	yes	4		Self Declaration
500~1000	2	YES	DPR	yes	2	2	Self Declaration
>1000	5	YES	FS	yes	5	5	Self Declaration
6-60 60~200 200~500	5 4 2	YES	OTHER				
60~200	2	NO	DPR	yes	2		Self Declaration
>1000	3	YES	DPR	yes	3	3	
500~1000	1	YES	DPR	yes	1	1	Self Declaration
6-60 60~200	3 2	NO	DPR	yes	5		Self Declaration
6-60 60~200	5 2	NO	DPR	yes	7		Self Declaration

26	Consultancy services for Preparation Detailed Project Report for Widening to intermediate lane with Geometric Improvement of Sherkhan -Bagha (Km 0.00 to Km 114.00) with in Mizoram under NEC Scheme	Team Leader cum Senior Bridge Engineer	29-Jan-2009	30-Oct-2009	0.75	
27	Consultancy services for Preparation Detailed Project Report for Widening to 2 lane with Geometric Improvement of 1) NH54 B (Zero point to Saiha) 28 Km 2) NH 54 A Lunglei To Theiriat 09 Km in Mizoram Under SARDP-NE Phase B	Team Leader cum Senior Bridge Engineer	5-Feb-2009	26-Apr-2012	3364.00	2635.00

	0	NO
	0	NO

DPR

DPR

yes			Self Declaration
yes			
7.22	21	22	

Traffic/Road Signage/Marking and Safety Expert (CM): vinod kumar dhar													
Sno	Work Name	Designation	Start Date	Completion Date	Duration (Days)	Duration (Days)	LENGTH			TYPE	REMARKS	2 b)	2 c)
							2	4 / 6	TOTAL				
1	Construction of Central Institute of Buddhist Studies, finalisation of DPRs of Main Hospital Leh	Assistant Engineer	3-Nov-1980	6-Sep-1982	672.00					SUPERVISION	BUILDING DPR		
2	Construction of Roads & Bridges in the territorial area of District Poonch	Assistant Engineer	13-Sep-1982	14-Dec-1983	457.00		30		30	SUPERVISION		YES	
3	Construction, upgradation & maintenance of National Highway Bypass Jammu	Assistant Executive Engineer	2-Aug-1991	1-Sep-1993	761.00		50		50	SUPERVISION		YES	
4	Construction of Roads, Bridges & Buildings including construction of Sheri Kashmir pre-stressed bridge at Poonch.	Assistant Engineer	5-Sep-1995	4-Mar-1998	911.00		25		25	SUPERVISION		YES	
5	Construction of Arterial Expressway corridor Jammu including construction of Four Lane Road, Elevators, intersections in fly over	Assistant Executive Engineer	11-Aug-1998	24-Aug-1999	378.00		80		80	SUPERVISION		YES	
6	Responsible for planning, execution and maintenance of the huge road network & govt building falling under my jurisdiction.	Assistant Executive Engineer	1-Jul-2003	1-Jul-2005	731.00		0		0	-	NOT CONSIDERED		
7	Construction of Roads, Bridges, Buildings & preparation of DPR of CRF & NABARD sponsored Road & Bridges & other State funded projects	Assistant Executive Engineer	15-Jun-2005	3-Jul-2007	748.00		0		0	EXECUTION	NOT CONSIDERED		
8	Construction of Roads, Bridges, Buildings & preparation of DPR of CRF & NABARD sponsored Road & Bridges & other State funded projects	Assistant Executive Engineer	15-Sep-2005	1-Jun-2007	624.00		400		400	SUPERVISION		YES	
9	Construction and upgradation of Khanabal-Pahalgam State highway (Four laning in 1st 13kms and two Laning in remaining 20kms)	Executive Engineer	1-Aug-2007	1-Aug-2009	731.00		45		45	SUPERVISION		YES	YES
10	highly mountainous area. Was able to push forest clearance cases & land compensation after vigorously following the matter with concerned forest officials & DDC and succeeded in accelerating the construction work to the entire satisfaction of the visiting third party State &	Executive Engineer	3-Aug-2009	1-Feb-2011	547.00		250		250	SUPERVISION	NON DPR		YES
11	Executed 25 schemes worth around 125Cr in this highly mountainous area. Was able to push forest clearance cases & land compensation after vigorously following the matter with concerned forest officials & DDC and succeeded in accelerating the construction work to the entire satisfaction of the visiting third party State & National quality monitors.	Executive Engineer	1-Mar-2010	2-Feb-2011	338.00				0	SUPERVISION	NON DPR	-	

[illegible]