

Team Leader cum Senior Highway Engineer (RODIC): Alok Mengi												
Sno	Work Name	Start Date	Completion Date	Duration (Days)	LENGTH			TYPE	REMARKS	2 b) ii	2 c) i	2 c) ii
					2	4 / 6	TOTAL					
1	Design, Construction, Operation and Maintenance of 2/4-Lane Eastern Foreshore Highway from Maulana Azad road to Nalamar road Srinagar Kashmir in the State of Jammu & Kashmir including 120m Long Highway Tunnel; Length: 32 Km, (Hilly Roads)	1-Nov-1983	31-Aug-1987	3.83	20	12	32	DPR		YES		
2	Construction during Operation and Maintenance of 4 Lane Western Foreshore Highway from Naqashpora Barbarashah to Khanyar junction Srinagar Kashmir in the State of Jammu & Kashmir; Length: 24 Km, (Hilly Roads)	1-Sep-1987	30-Apr-1990	2.66		24	24	DPR		YES		
3	Design and Construction Supervision of 2/4 Lane Roads from Sangrama to Sopore-Chokibal section of SH-1A hill road in the state of J&K, Length: 45 Km	1-May-1990	30-Jun-1992	2.17	41	4	45	DPR		YES		
4	Detailed Design and Construction Supervision and Up gradation of 2-Lane of Anantnag -Dora -Verinag Road section of SH-1A in state of J&K, Length: 60 Km	1-Oct-1992	31-Oct-1995	3.08	60		60	DPR		YES		
5	Preparation of Detailed Design and Construction Supervision of 4-laning Budshah Bridge to Qamarwari Road section of SH-1A in the State of Jammu & Kashmir; Length: 30 Km; Lane-4	1-Nov-1995	26-Dec-2001	6.16		30	30	DPR		YES		

6	Construction Supervision, Operation and Maintenance of 330 Km State Highways and National Highways in the state of Jammu & Kashmir; Length 330 km (60 Km 4-Lane, 290 Km 2-Lane), (Hilly Roads);	27-Dec-2001	31-Dec-2002	1.01	290	60	350	SUPER VISION		YES		
7	Construction Supervision, Operation and Maintenance of 234 Km State Highway from Kargil to Zanaskar road in the state of Jammu and Kashmir; Length: 234 Km (Hilly Roads); Lane-2/4	1-Jan-2003	29-Feb-2004	1.16	200	34	234	SUPER VISION		YES		
8	Preparation of Detailed Project Report and construction of 2/4-Lane of Bafliaz (Poonch jammu) to Shopian (Kashmir) as State Highway of Mughal Road State Highway Project in the State of Jammu & Kashmir; Length 120 km (Hilly Roads); Lane: 2/4;	1-Mar-2004	30-Apr-2005	1.16	100	20	120	DPR		YES		
9	Preparation of Detailed Project Report and Construction Supervision of Strengthening of 2/4-Lane of Narbal to Tangmarg Road under Prime Minister Package in the state of Jammu & Kashmir including Major Bridges; Length: 90 km (Hilly Roads); Lane: 2/4	1-May-2005	30-Nov-2006	1.58	78	12	90	DPR		YES	YES	1
10	Preparation of Detailed Design, Construction, and Construction Supervision for 4 Laning of Urban Expressway (Udhampur-Ramnagar, Chanani-Mantalai, Doda-Barth and Drabshallah including 300m Long Flyover at Doda Chouck in Udhampur Kashtiwari and Doda district in the State of Jammu & Kashmir; Project Length: 89 Km. (Hilly Roads); Lane: 4	1-Dec-2006	31-Mar-2008	1.33		89	89	DPR		YES	YES	1

11	Preparation of Detailed Design and Construction Supervision of Upgradation of Thajwara Shangus road section of SH-1B on PPP mode in the State of Jammu & Kashmir, Length: 60 Km (Hilly Roads), Lane-2/4	1-Apr-2008	30-Apr-2009	1.08	55	5	60	DPR		YES	YES	1
12	Preparation of Detailed Project Report of Rehabilitation and Upgradation of 2/4-Lane State Highway from Kathua, to Sopore to Pulwama in state of Jammu and Kashmir, Length: 200 Km (Hilly Roads). Lane-2/4	1-May-2009	31-May-2010	1.08	160	40	200	DPR		YES	YES	1
13	Preparation of Detailed Project Report and Construction Supervision, Upgradation, Strengthening of 4-lanning of State Highway of Jahagir Chowk to SKIMS and Batamallo to Tengpora Highway Section, Qazigund to Kulgam Road section and Wanpoh to Tchwalgam to Aharbal Road section in the state of Jammu and Kashmir; Length: 112 Km (Hilly Roads)	1-Jun-2010	31-May-2011	1		112	112	DPR		YES	YES	1
14	Preparation of Detailed Project Report and Construction Supervision of Widening of Existing Two Lane to Four Lane of Syed Mirakhsha Road, Dalgate to Zakura Section and Khanyar Zadibal pandach Road in Srinagar Part of NH-1A and 4-laning of Dalgate Naseembagh to Khanpur Ravnawari and Hazaratbal in the state of Jammu and Kashmir; Length: 80 km 4 lane (Hilly Roads)	1-Jun-2011	31-May-2012	1		80	80	DPR		YES	YES	1

15	Project Preparation, Planning, Design & Construction Supervision of Widening of 2/4-laning of 119 Km of Khanabal to Pahalgam Road (K-P road) byway of widening to 4-lane status upto Sarnal and two-lane Status upto Phalgam under Prime Minister Reconstruction Programme in the state of Jammu and Kashmir; Length: 69 Km 2-Lane and 50 km 4 lane (Hilly Roads)	1-Jun-2012	31-May-2013	1	69	50	119	DPR		YES	YES	1
16	Construction Supervision of Rehabilitation and Upgrading of 2/4-Lane State Highway of 29 Nos. Projects at Kashmir / Leh in the State of Jammu & Kashmir, Length: 550 Km (Hilly Roads),	1-Jun-2013	15-May-2014	0.95	500	50	550	DPR		YES		
17	Preparation of Design and Construction Supervision of Roads, Bridges, Flyovers / Grade Separators's in urban areas of Srinagar and Jammu cities in the State of Jammu & Kashmir; Road Length: 100 Km (Hilly Roads)	16-May-2014	30-Apr-2015	0.96	85	15	100	DPR		YES		
18	Preparation of Detailed Project Reports (DPR) for Upgradation and New Connectivity Roads from Reasi - Udhampur in the state of Jammu and Kashmir, Cost: Rs. 300 Crore, Length: 145 Km (Hilly Roads),	1-May-2015	30-Apr-2016	1	145		145	DPR		YES	YES	1

19	Project Planning, Design and Construction Supervision, Operation and Maintenance of Upgrading & Strengthening of 2/4-Lanning of Natipora-Chadoora-Chrar-i-Sharief-Natipora-Newa-Pulwama-Hubdipora-Kadar-Qaimoh-Thajiwara-Shangus-Brakpora-Kanganhall Road Section in the state of Jammu and Kashmir, Length: 110 km (Hilly Roads); 2/4 lane	1-May-2016	31-Oct-2016	0.5	90	20	110	DPR		YES	YES	1
20	Preparation of Detailed Project Reports and Construction of Various road and bridge projects in the State of Jammu & Kashmir, Length: 150 km (Hilly Roads),	1-Nov-2016	29-Apr-2017	0.49	100	50	150	DPR		YES	YES	1
21	Consultancy services for checking of design and supervision of construction of 1500M long Main Access Road Tunnel and 178M Long steel Bridge over River Chenab of Sawalkote HEP Ramban in the state of J&K	1-Jul-2017	12-Oct-2017	0.28	55		55	EXECU TION				
22	Consultancy services for checking of design and supervision of construction of 1500M long Main Access Road Tunnel and 178M Long steel Bridge over River Chenab of Sawalkote HEP Ramban in the state of J&K	1-Jul-2017		#NUM!				REPEAT ED				
										33.2	1155	10

# HIGHWAY DESIGN SPECIALIST (RODIC): Tapas Majumder

Sno	Work Name	Designation	Start Date	Completion Date	Duration (Days)	Duration (Years)	LENGTH			TYPE	2 b) ii	2 c) i	2 c) ii	REMARKS
							2	4 / 6	TOTAL					
1	Design and Construction of Various 2/4 Lane Roads and Bridges at 24 Parganas in state of West Bengal	Senior Engineer (Highways)	1-Oct-1992	30-Aug-1996	1429.00	3.92	30		30	SUPERVISIO N	YES			SELF DECLARATION
2	Design and Construction of widening and Strengthening for 4/6-Lane of Chandikhole to Bhadrak Section of NH-5 under Phase 1&2 in state of Orissa	Senior Pavement Engineer	2-Sep-1996	29-Feb-2000	1275.00	3.49		36	36	SUPERVISIO N	YES	YES	YES	CERTIFICATE
3	Design and Construction of Strengthening and Widening for 2-Lane to 4-Lane Divided Carriageway of Islampur to Kishanganj of East West corridor -Package-6 in state of West Bengal	Senior Pavement Engineer	1-Mar-2000	17-May-2002	807.00	2.21		24	24	SUPERVISIO N	YES	YES	YES	CERTIFICATE
4	Design and Construction of Widening and Strengthening of existing 2 lane National Highway, NH-2 to 4/6 lane configuration under Package (i) Panagarh – Palsit Section and (ii) Palsit – Dankuni Section / Durgapur Expressway in state of West Bengal under BOT Basis, PPP Mode; The project also included construction of other structures such as canal bridges, underpasses, minor bridges, box culverts & pipe culverts.	Senior Pavement Engineer	20-May-2002	14-Oct-2005	1243.00	3.41		135	135	SUPERVISIO N	YES	YES	YES	CERTIFICATE
5	Design and Construction for widening and Strengthening for Four Laning of Nalbari to Bijni on NH-31 from Km. 1040.3 to Km. 1013.00 in the state of Assam, Package AS-7, executed under FIDIC Conditions of Contract	Senior Pavement Engineer	17-Oct-2005	29-Sep-2006	347.00	0.95		27.3	27.3	SUPERVISIO N	YES	YES	YES	CERTIFICATE

6	Design and Construction of Rehabilitation and Upgradation of 2/4-Lane of Meerut to Bijnor Section on SH-47/NH119 under Package UP/SRP/RMC 3 in the state of Uttar Pradesh on BOT Basis, The project involved Innovative / non-traditional technology i.e. Soil stabilization of sub-grade and natural black-cotton soil; Semi-Rigid pavement, using cement-stabilized upper GSB, including mix design & methodology	Senior Pavement Engineer	6-Oct-2006	30-Jan-2008	481.00	1.32	118		118	SUPERVISIO N	YES	YES	YES	CERTIFICATE
7	Construction • Design and Construction of Widening and Strengthening for 4/6 laning of Kundli-Manesar-Palwal Expressway from Km 35.000 to km 95.000 in state of Haryana on BOT basis, PPP Mode	Senior Pavement Engineer	2-Feb-2008	18-Feb-2011	1112.00	3.05		135.65	135.65	SUPERVISIO N	YES	YES	YES	CERTIFICATE
8	Design and Construction for 4-laning of Dhaka – Chittagong National Highway in the Country of Bangladesh, PPP Mode	Senior Pavement Specialist	21-Feb-2011	16-Sep-2013	938.00	2.57		42	42	SUPERVISIO N	YES	YES	YES	CERTIFICATE
9	Design and Construction of 'Upgradation for 4-lane of Thalassery to Valavupara from Km 1.200 to Km 55.200 of Section of SH-30 in the State of Kerala	Senior Pavement Engineer	18-Sep-2013	28-Oct-2013	40.00	0.11		54	54	SUPERVISIO N	YES	YES	YES	CERTIFICATE
10	Design and Construction of 4-lane of Hungund-Hospet Section of NH-13 from Km 202 to Km 299 in the State of Karnataka on Design, Build, Finance, Operate and Transfer ("DBFOT") toll basis; PPP Mode	Senior Pavement Engineer	2-Nov-2013	31-Mar-2015	514.00	1.41		99.05	99.05	SUPERVISIO N	YES	YES	YES	CERTIFICATE
11	Construction Supervision for Rehabilitation and Upgradation of 311 Km, Jharkhand State Road Project, Funded by ADB	Senior Pavement Specialist	1-Apr-2015	30-Jun-2018	1186.00	3.25	311		311	SUPERVISIO N		YES	YES	CERTIFICATE
12	Design, Design Review & Construction Supervision Consultant for AS-CW1 and AS-CW2 Assam, Funded by ADB, Project Length: 430 Km	Senior Pavement Specialist	1-Apr-2015	30-Jun-2018	1186.00	3.25	430		430	SUPERVISIO N				CERTIFICATE
											25.69	982	10	



**Senior Bridge Engineer (RODIC): Raj Kumar Shukla**

no	Work Name	Design ation	Start Date	Completion Date	Dura tion (Yea rs)	IN M	no of bridg es	>200	Type	2 b) i	2 b) ii	2 c)	Remarks
1	Preparation of Detailed Project Report and Construction 2/4 Lane Highway including Major Bridge, Flyovers and ROBs in the state of Delhi	Design Engineer	1-Aug-2001	31-Jul-2005	4	6-60 60~200 200~500 500~1000	1 3 4 2	YES	DPR	YES	10		Self Declaratio n
2	Preparation of Detailed Design and Construction of Major Road Bridges at Pune and Mumbai Division in the state of Maharashtra (Input 6 Months)	Bridge Design Engineer	1-Aug-2005	31-Oct-2011	6.25	60~200	3	NO	DPR	YES	3		Self Declaratio n
3	Proof checking of Detailed Design and Construction of Monorail project in the state of Maharashtra (6 Months)	Bridge Design Engineer	1-Aug-2005	31-Oct-2011		500~1000	1	YES	DPR	YES			Proof Checking & Self Declaratio n
4	Preparation of Detailed Design of 550m long Cable Stayed Bridge in the state of Maharashtra (12 Months); Client: MSRDC	Bridge Design Engineer	1-Aug-2005	31-Oct-2011		6-60 500~1000	1 1	YES	DPR	YES	2	1	Self Declaratio n
5	Preparation of Detailed Design of Road, Bridges, Road Over Rail Bridges & Road Under Rail Bridges in the state of Madhya Pradesh and Maharashtra (15 Months)	Bridge Design Engineer	1-Aug-2005	31-Oct-2011		6-60 60~200 200~500 500~1000	3 4 8 1	YES	DPR	YES	16	9	Self Declaratio n
6	Proof checking of Detailed Design of Railway Bridge in the state of Maharashtra (6 Months)	Bridge Design Engineer	1-Aug-2005	31-Oct-2011		60~200	1	NO	BRIDGE S-DPR	YES			Proof Checking & Self Declaratio n



7	Preparation of Detailed Design of Santacruz Chembur Link Road Project in the state of Maharashtra, (12 Months)	Bridge Design Engineer	1-Aug-2005	31-Oct-2011		6-60 >1000	1 1	YES	DPR	YES	2	1	Self Declaration
8	Preparation of Detailed Design and Construction of Major Road cum Rail Bridges in the state of Maharashtra, (18 Months), 5 Nos, Road cum Rail Bridges	Bridge Design Engineer	1-Aug-2005	31-Oct-2011		60~200 200~500	4 2	YES	DPR	YES	6	2	Self Declaration
9	Preparation of Detailed Design of 100m long ROB projects in the state of Bihar, and Preparation of Detailed Design of 150m long Railway Bridge substructure for ECR at Hazaribag as per IRS Codes in the state of Bihar	Bridge Design Engineer	1-Nov-2011	30-Apr-2012	0.5	60~200	2	NO	BRIDGE S-DPR	YES	2		Self Declaration
10	Consultancy Service for Independent Engineer Services for Four laning of Nagpur-Saoner-Betul in the state of Madhya Pradesh (3 Months)	Bridge Design Engineer	1-May-2012	28-Feb-2013		60~200 200~500	2 2	YES	SUPERVISION		4	2	Self Declaration
11	Consultancy Service for Independent Engineer Services for 2-laning of Muzaffarpur – Barauni section of NH – 28 in the state of Bihar (4 Months)	Bridge Design Engineer	1-May-2012	28-Feb-2013		6-60 60~200	2 2	NO	SUPERVISION		4		Self Declaration
12	Consultancy Service for Independent Engineer Services for 4 laning of Delhi-Saharanpur-yamunotri road, SH -57 in the state of Uttar Pradesh	Bridge Design Engineer	1-May-2012	28-Feb-2013	0.83	6-60 60~200 200~500	1 6 5	YES	SUPERVISION		12	5	Self Declaration
13	Preparation of Detailed Design of Munger Rail cum Road Bridge in the state of Bihar (12 Months)	Bridge Design Engineer	1-Mar-2013	31-Aug-2016	3.5	>1000	1	YES	DPR	YES	1	1	Self Declaration
14	Preparation of Detailed Design and Development of Signal free corridor from Mukarba Chowk to Wazirabad and Mukarba chowk to Vikaspuri in the state of Delhi (12 Months), Bridge Length: 3.69 m, 950m, 1100m, 500m, 350m, 85m, 60m	Bridge Design Engineer	1-Mar-2013	31-Aug-2016		60~200 200~500 500~1000 >1000	2 1 1 22	YES	DPR	YES	26	24	Self Declaration

15	Preparation of Detailed Design of Mithapur ROB at Patna in the state of Bihar; Client: IRCON, and Proof Checking of Major & Minor Bridges for Construction of new BG Rail line on Tori-Shivpur-Kathautia section; Client: East Central Railway (12 Months)	Bridge Design Engineer	1-Mar-2013	31-Aug-2016		60~200 200~500	1 1	YES	Supervision- Bridge				Railway Self Declaration
16	Preparation of Detailed Design and Development of 4 lane of highway at NH-29 between Varanasi and Gorakhpur Section in the state of Uttar Pradesh	Bridge Design Engineer	1-Sep-2016	10-Mar-2017	0.52	60~200 200~500	1 1	YES	DPR	YES	2	1	Self Declaration
17	Design of substructures and foundation for the projects at Daboka – Dimapur section in Nagaland, Proof checking of superstructure for Nepal Bangladesh project	Bridge Design Engineer	#####	31-Oct-2017	0.64	6~60 200~500	1 1	YES	DPR	YES	2	1	Self Declaration
18	checking of design and drawings of 3.16 Km Long Cable Stayed Bridge Over River Ganga between Bhagalpur Sultanganj (Bhagalpur distt.) and Aguari Ghat(Khagaria distt.) in the state of Bihar	Bridge Design Engineer	1-Nov-2017	30-Jun-2018	0.66	>1000	1	YES	DPR	YES		1	Proof Checking-Certificate
19	Consultancy services for Preparation of detailed project report for construction of New 4 lane Extradosed bridge with approaches parallel to existing Vikramshila Setu in the state of Bihar, Bridge Length: 4.5 Km.	Bridge Design Engineer	1-Nov-2017	31-Mar-2018	0.41	>1000	1	YES	DPR	YES	1	1	Certificate
					17.3					15.82	15	49	

**Traffic/Road Signage/Marking and Safety Expert (RODIC): Bani Kanta Das**

Sno	Work Name	Designation	Start Date	Completion Date	Duration (Days)	Duration (Years)	2	4 / 6	TOATL	TYPE	REMARKS	2 b)	2 c)
1	Lakhipur-Rangirghat-Amjur Road in state of Assam; Length: 50 Km.; (May 1981 to May 1982) Project: Maintenance of State Highway from Kabuni-Palong Ghat Road in the state of Assam; Length: 26 Km.; (Mar 1980 to April 1981) Project: Maintenance of 100 Km at Chandkhani Roads in the state of Assam; (Feb 1979 to Feb	Assistant Engineer	1-Feb-1979	31-May-1982	1215.00	3.33	176		176	SUPERVISION	MAINTAINANCE		
2	Maintenance of 100 km State Highway from Silchar to Udharbond in the state of Assam on EPC Basis; Project Cost: Rs. 1200 Million; (Sep 1984 to Nov 1986) Project: Design and Construction Supervision and Maintenance of State Highway from Paloi Derby-Bargalena Road in the state of Assam on EPC Basis; Length: 40 Km.; (July 1982 to Aug 1984)	Assistant Engineer	1-Jul-1982	29-Nov-1986	1612.00	4.42	140		140	SUPERVISION		YES	
3	Project: Design and Construction Supervision of Dholpur-Simalaguri Road in the State of Assam; Length: 25 Km.; Lane-2, Funded by World Bank under FIDIC Conditions of Contract; (Dec 1989 to Dec 1990) Project: Construction Supervision of Upgradation, Improvement and Maintenance of 30 Km State Highways in the District of Berpeta in Assam on EPC Basis; Length: 30 Km, Lane-4. (Dec 1986 to Nov 1989)	Assistant Executive Engineer	1-Dec-1986	31-Dec-1990	1491.00	4.08	25	30	55	SUPERVISION		YES	
4	Design and Construction Supervision or Strengthening of Widening of Roads section of NH-52 in the state of Assam on EPC Basis; Length: 20 Km, Lane-4	Executive Engineer	1-Jan-1991	30-Jun-1994	1276.00	3.5		20	20	SUPERVISION		YES	YES
5	Design and Construction Supervision or Improvement of Silchar-Jayantapur State Highway No. 4 in the state of Assam; Length: 16 km.; Lane-4	Executive Engineer	1-Jul-1994	29-Jun-1996	729.00	2		16	16	SUPERVISION		YES	YES
6	Construction Supervision or Strengthening and Widening of Roads at Dhubri, Nagaon and Goalpara District under in the State of Assam; Length: 100 Km, lane-2/4	Executive Engineer	1-Jul-1996	29-Nov-1997	516.00	1.41	100		100	SUPERVISION		YES	YES
7	Construction Supervision of State Roads from Sapekhaity to Bhakat para in Udalguri District in the State of Assam; Length: 50 Km, Lane-2	Superintending Engineer	1-Nov-1997	31-Dec-1998	913.00	1.16	50		50	SUPERVISION		YES	YES
8	Construction Supervision or Silchar to Kalain road in the State of Assam on EPC Basis; Length: 35 Km, lane-4,	Superintending Engineer	1-Jan-1999	31-Mar-2003	1550.00	4.25		35	35	SUPERVISION		YES	YES
9	Construction Supervision and Improvement of Grandland to Bagicha Road Section of NH-52 in the State of Assam on EPC Basis; Length: 17.7 Km.; Lane-4,	Superintending Engineer	1-Apr-2003	31-May-2004	426.00	1.17	30	17	47	SUPERVISION		YES	YES

10	Construction Supervision of Improvement & Upgradation of SH-3 from Morigaon to Nagaon road in the State of Assam; Total Project Length: 136 Km.; Lane-2/4, Project Cost: Rs. 1800 Million	Superintending Engineer	1-Jun-2004	31-May-2006	729.00	2	100	36	136	SUPERVISION		YES	YES
11	Construction Supervision and Improvement of Niz Sarabari to Kamarpara Road in the State of Assam on EPC Basis; Length: 15 Km. Lane-4,	Superintending Engineer	1-Jun-2006	30-Jun-2007	394.00	1.08		15	15	SUPERVISION		YES	YES
12	Construction Supervision and Improvement of SH-46 at Dudhnai-Goalpara-Pancharatna section in the State of Assam; Length: 41 Km, Lane-4, Cost:	Superintending Engineer	1-Jul-2007	30-May-2009	699.00	1.92		41	41	SUPERVISION		YES	YES
13	Improvement and Up gradation of State Highway including bridges Project in the state of Assam, under Funded by Asian Development Bank (Trance #1 - 74.7 kms and Trance #2 - 61.6 kms)	Chief Engineer	1-Jun-2009	30-Jun-2010	394.00	1.08	135		135	SUPERVISION		YES	YES
14	Construction Supervision of Improvement of road from Gauripur Kali Mandir (NH-31) to Chowringhee More via Barua Patty and Nari Samittee under CRF in the State of Assam on EPC Basis; Road Length: 60 Km.; Lane-4	Chief Engineer	1-Jul-2010	30-Jun-2011	364.00	1		60	60	SUPERVISION		YES	YES
15	Construction Supervision of Improvement & strengthening of road from Nagaon College point to Bebejia by pass (NH-37) and from Nagaon College point at Borghat bypass point (NH-36) in the State of Assam, on EPC Basis; Road Length: 30 Km.; Lane-4, Cost: Rs. 150 Crore	Chief Engineer	1-Jul-2011	31-Aug-2012	427.00	1.17		30	30	SUPERVISION		YES	YES
16	Construction Supervision of Improvement and Up gradation of road section of (i) Kalitakuchi to Barpeta (AS-37C) of length 58.50 km to (ii) Bilasipara to Fakiragram (NH-31) (AS-11) of length 16.20 km (Tranche-1) in the State of Assam, Road Length: 74 Km; Lane-2/4,	Chief Engineer	1-Sep-2012	31-Aug-2013	364.00	1	50	24	74	SUPERVISION		YES	YES
17	Construction Supervision of Improvement/Up gradation of Barpeta to Lengtisinga Road under Barpeta Road Division under Assam Bikash Yojana, on EPC Basis; Length: 40 Km	Chief Engineer	2-Sep-2013	31-Jan-2015	516.00	1.41	40		40	SUPERVISION		YES	YES
18	Construction Supervision of Road from Tingrai Chariali to Madhavpur Tiniali and from Joypur to Hukanjuri Gate under SIDF in the State of Assam on EPC Basis; Project Length: 31.20 Km	Chief Engineer	1-Jan-2015	31-Mar-2016	941.00	1.25	31		31	SUPERVISION		YES	YES
19	Construction Supervision Consultant for AS-CW1 and AS-CW2 in the State of Assam; Project Length: 74.5 & 61.6 Km.; Cost: Rs. 190.92 & 289.16 Crore	Project Director	2-May-2016	17-Aug-2017	472.00	1.29	135		135	SUPERVISION	CERTIFICATE	YES	

[illegible]