

Team Leader cum Senior Highway Engineer (ALMONDZ): Manoj Kumar Dave												
Sno	Work Name	Start Date	Completion Date	Duration (Days)	LENGTH			TYPE	REMARKS	2 b) ii	2 c) i	2 c) ii
					2	4 / 6	TOTAL					
1	Project preparation for construction of SH-10 for Banswara to Ratlam (State Border) 2 lane and Execution of pre-stress girder bridge 1.250 km long on Banswara Ratlam road on Mahi River longest and highest bridge of that time in Northern India.	2-Feb-1979	20-Jun-1980	1.38	1.25		1.25	SUPERVISION		YES		
2	Project Preparation & Construction Supervision for 2 laning from Mahi River to Banswara, via Asoda, SH-32 in the State of Rajasthan. Total Length - 57 Km.	23-Jun-1980	20-Aug-1996	0	57		57	SUPERVISION		YES		
3	Project Preparation & Construction Supervision for 2 laning from Dungarpur to Mahi River, via Nagaria, Kabza of SH-54 in the State of Rajasthan. Total Length - 55 Km.	23-Jun-1980	20-Aug-1996	16.17	55		55	SUPERVISION		YES		
4	Project Preparation and Construction Supervision of Alwar to Tijara, road, SH-25 in the State of Rajasthan. Total Length - 54 Km. Project Cost Rs. 18.7 Crores.	21-Aug-1996	30-Jul-2004	0	54		54	SUPERVISION		YES		
5	Project Preparation and Construction Supervision of Bikaner to Jasrasar, road, SH-5 in the State of Rajasthan. Total Length - 73 Km. Project Cost Rs. 23.5 Crores.	21-Aug-1996	30-Jul-2004	0	73		73	SUPERVISION		YES		
6	Project Preparation and Construction Supervision of Badrasar to Bikaner, road, SH-3 in the State of Rajasthan. Total Length - 25 Km. Project Cost Rs. 16 Crores.	21-Aug-1996	30-Jul-2004	0	25		25	SUPERVISION		YES		

7	Project Preparation and Construction Supervision of Bidasar to Nokha, via Sandwa, SH-20 in the State of Rajasthan. Total Length – 96 Km. Project Cost Rs. 32 Crores.	21-Aug-1996	30-Jul-2004	7.95	96	96	SUPER VISION	YES		
8	Project Preparation and Construction Supervision for 4 – laning from Railway Station to Ahmadabad Road. Length – 8 Km. Project Cost Rs. 16.5 Crores.	2-Aug-2004	25-Aug-2006	0	8	8	SUPER VISION	YES		
9	Project Preparation and Construction Supervision for 4 – laning from Delhi Gate to Hospital (R.N.T Medical College). Length – 1.5 Km. Project Cost Rs. 4.8 Crores.	2-Aug-2004	25-Aug-2006	0	1.5	1.5	SUPER VISION	YES		
10	Project Preparation and Construction Supervision of ROB at Sewa Ashram, Udaipur in the State of Rajasthan. Length – 1.8 Km. Project Cost Rs. 32 Crores.	2-Aug-2004	25-Aug-2006	2.06	1.8	1.8	SUPER VISION	YES		
11	Project Preparation & Construction Supervision for 2 lane road from Mangalwar to Nimbahera, SH-11A, length 40 km and Project Cost of Rs. 72 crores.	28-Aug-2006	15-Oct-2008	0	40	40	SUPER VISION	YES		
12	Project Preparation & Construction Supervision for 2 lane road from Chittorgarh – Kapasan – Mavli – Dabok, SH-9, length 95 Km and project cost Rs. 103 crores.	28-Aug-2006	15-Oct-2008	2.13	95	95	SUPER VISION	YES		
13	Project Preparation and Construction Supervision and O&M for 2 lane road, SH-12 from Jaipur to Bhilwara via Phagi, Malpura, Kekri, Shahpura, Banera and Bhilwara. Total Length – 212 Km. Project Cost Rs. 200 Crores. Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	212	212	SUPER VISION	YES	YES	1

14	Project Preparation and Construction Supervision and O&M for 2 lane / 2 lane paved road, SH-2, SH-2C, SH-7D, & SH-19 from Jaipur to Nagaur via Kalwad, Jobner, Nava, Kuchaman, Choti Khatu, Tarnua, and Nagaur. Total Length – 220 Km. Project Cost Rs. 200 Crores. Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	200		200	SUPER VISION		YES	YES	1
15	Project Preparation and Construction Supervision for 2 lane road from Rishabdeo to Salumber, SH- 53, length 55 Km and Project Cost of Rs. 122 crores. (Hilly Terrain). Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	55		55	SUPER VISION		YES	YES	1
16	Project Preparation and Construction Supervision for 2 lane road from Banswara – Sagwara – Dungarpur, on SH-10, length 105 km and Project Cost of Rs. 235 crores. (Hilly Terrain). Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	105		105	SUPER VISION		YES	YES	1
17	Project Preparation and Construction Supervision for 2 Lane road from Udaipur to Salumber (SH-32) Length 60 Kms. Project Cost Rs. 145 Crores. (Hilly Terrain). Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	60		60	SUPER VISION		YES	YES	1
18	Project Preparation and Construction Supervision for 2 Lane road from Salumber to Banswara (SH-32) length 100 Km. Project Cost Rs. 197 Crores. (Hilly Terrain). Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	100		100	SUPER VISION		YES	YES	1
19	Project Preparation and Construction Supervision for 2-Laning with Paved Shoulder of road from Mahua-Hindaun to Karauli. Length- 65.20 km. SH-22. Project Cost Rs. 168 Crores. Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	65.2		65.2	SUPER VISION		YES	YES	1

20	Project Preparation and Construction Supervision 2 - lane with Paved Shoulder, SH-10 for Road Banswara to Ratlam, Length- 38+5= 43 km. Project Cost Rs. 115 Crores. Flexible Pavement.	16-Oct-2008	30-Apr-2015	0	43		43	SUPERVISION		YES	YES	1
21	Operation & Maintenance of Gomti Chauraha to Udaipur section on NH-8 (4 Lane; 84 km; INR 905 crores) (Time Spent: 1 year)	16-Oct-2008	30-Apr-2015	0		84	84	O&M				
22	Operation and Maintenance of Jodhpur - Pali Section of NH-65 from km 308.00 to km 366.00 & including bypass to Pali starting from km 366.000 of NH-65 connecting NH-14 at km 114.00 in the State of Rajasthan to 4 lane through PPP on Design, Build, Finance, Operate and Transfer basis. Project Length: 71.55 km; Lane: 4; Project Cost: INR 332.7 Crores (PPP Project).	16-Oct-2008	30-Apr-2015	0		71.55	71.6	O&M				
23	Operation & Maintenance of 2 lanning and Four Lanning of Jodhpur Nagaur road on SH-62 from km 180/500 to km 296/060 (34.4 km. four laning) in the State of Rajasthan. Project Length: 34.4 km (4 Lane), 81.16 (2 Lane); Project Cost: INR 680 Crores; Client: Public Works Department of Rajasthan.	16-Oct-2008	30-Apr-2015	6.54	81.2	34.4	116	O&M				
24	O&M of 4 Laning of Alwar Tijara Bhiwadi section of SH-25, BOT basis, Lane: 4, Length: 85 Km, Project Cost Rs. 268 Crore. Flexible Pavement.	1-May-2015	29-Sep-2017	0		85	85	O&M				
25	Operation and Maintenance for 4 laning of Dabok - Mavli - Kapasan - Chittorgarh section of SH-9 on BOT basis, Lane: 4, Length: 99 Km, Project Cost Rs. 425 Crore. Flexible Pavement.	1-May-2015	29-Sep-2017	0		99	99	O&M				

26	Operation and Maintenance 4 Laning of Hanumangarh - Suratgarh section of SH-103 on BOT basis, Lane: 4, Length: 54 Km, Project Cost Rs. 255 Crore. Flexible Pavement.	1-May-2015	29-Sep-2017	0	54	54	O&M				
27	Project Preparation and Strengthening and Renewal for 2-laning paved shoulder of Bikaner to Suratgarh road NH-62; Flexible Pavement, Total Project length: 172.38 Km; Project Cost Rs. 501.08 crores. Flexible Pavement.	1-May-2015	29-Sep-2017	0	172	172	SUPER VISION		YES	YES	1
28	Project Preparation and Construction Supervision for Strengthening and Widening for 2 - laning paved shoulder of Sikar to Bikaner, NH-11, Flexible Pavement, Total Length - 237.58 Km. Project Cost 650.84 Crores. Flexible Pavement.	1-May-2015	29-Sep-2017	0	238	238	SUPER VISION		YES	YES	1
29	Project Preparation and Construction Supervision and O&M for 2 laning of Pali - Desuri - Gomti Chouraha Highway section in the State of Rajasthan. Lane: 2, Length: 120 Km. Cost of Project Rs. 163 Crores. Flexible Pavement.	1-May-2015	29-Sep-2017	0	120	120	SUPER VISION		YES	YES	1
30	Project Preparation and Construction for Strengthening, Widening and O&M of 4 Laning of Alwar Tijara Bhiwadi section of SH-25, BOT basis, Lane: 4, Length: 85 Km, Project Cost Rs. 268 Crore. Flexible Pavement.	1-May-2015	29-Sep-2017	0	85	85	SUPER VISION		YES	YES	1
31	Project Preparation and Construction for Strengthening, Widening and O&M of 4 Laning of Dabok - Mavli - Kapasan - Chittorgarh section of SH-9 on BOT basis, Lane: 4, Length: 99 Km, Project Cost Rs. 425 Crore. Flexible Pavement.	1-May-2015	29-Sep-2017	0	99	99	SUPER VISION		YES	YES	1

32	Project Preparation and Construction for Strengthening, Widening and O&M of 4 Laning of Hanumangarh - Suratgarh section of SH-103 on BOT basis, Lane: 4, Length: 54 Km, Project Cost Rs. 255 Crore. Flexible Pavement.	1-May-2015	29-Sep-2017	2.42		54	54	SUPER VISION		YES	YES	1
										38.65	1608	14

HIGHWAY DESIGN SPECIALIST (MANGALAM): Yogendra Kumar Singh													
Sno	Work Name	Designation	Start Date	Completion Date	Duration (Years)	LENGTH			TYPE	2 b) ii	2 c) i	2 c) ii	REMARKS
						2	4 / 6	TOTAL					
1	Four Laning including Strengthening of Existing Two Lane Pavement from Km. 398.750 to Km. 441.440 (BarwaAdda to Brakar Bridge) of NH-2 in Jharkhand – Contract Package – II, Civil Contract – III – ADB Loan No. 1274 IND	Highway Design Engineer	1-Aug-1996	25-Jun-2000	3.9		42.69	42.69	EXECUTION	YES	YES	YES	CERTIFICATE
2	Widening and Strengthening of existing 2-lane carriageway of NH-2 from Dehri on Sone to Sherghati in the State of Bihar	Highway Design Engineer	1-Jul-2000	30-Apr-2003	2.83	40		40	EXECUTION	YES	YES	YES	SELF DECLARATION
3	Upgradation of Lukwasa-Isagarh-Chanderi Road upto U.P. Border State Highway No.10 (SH10), M.P	Highway Design Engineer	1-May-2006	30-Apr-2010	0	74		74	EXECUTION	YES	YES	YES	DATE MIS MATCH IN CERTIFICATE
4	Detailed Design and Construction of 4-laning of Satara – Kolhapur to Maharashtra State Border section of NH-4 from Km 639/00 to 675, on BOT basis.	Highway Design Engineer	1-May-2003	14-Sep-2006	0		29	29	EXECUTION	YES	YES	YES	DATE MIS MATCH IN CERTIFICATE
5	Widening to 4-lane of NH-203 from Km 0.00 to Km 59.00 (Bhubneshwar-Puri section) to be developed on BOT Basis in the State of Orissa. Length of Project: 59 Km.	Highway Design Engineer	1-May-2007	30-Apr-2010	7		59	59	EXECUTION	YES	YES	YES	DATE MIS MATCH IN CERTIFICATE
6	Detailed Engineering and Supervision and Quality Control Consultancy for 264.3 Km State Highways in Jabalpur Districts, Madhya Pradesh	Sr. Highway Design Engineer	1-May-2010	30-Apr-2011	0	264.3		264.3	DPR	YES	YES	YES	CERTIFICATE
7	Preparation of Detailed Project Report for 2-laning of 22.36 Km of State Highways (Rijoda to Dongar and Pipraiya to Nayagaon) in the State of Madhya Pradesh	Sr. Highway Design Engineer	10-Jan-2011	31-Dec-2012	0	22.36		22.36	DPR	YES	YES	YES	CERTIFICATE

8	Detailed Engineering Design for Widening to 2-lane of Bina-Kurwai-Sironj, SH-14 for a length of 50 Km on BOT basis in the State of Madhya Pradesh	Sr. Highway Design Engineer	1-Jul-2012	30-Apr-2013	3	50		50	DPR	YES	YES	YES	CERTIFICATE
9	Detailed Engineering Design for Widening to 2/4-lane of Isagarh-Ashoknagar-Guna, SH-19 for a length of 76.15 Km on BOT basis in the State of Madhya Pradesh (Length: 76.15 Km)	Sr. Highway Design Engineer	1-Jun-2013	30-Apr-2014	0		76.15	76.15	DPR	YES	YES	YES	CERTIFICATE
10	Preparation of Detailed Project Report for Laning of State Highways for a length of 113.84Kms (Section- Ashok Nagar to Thubon Road, Wajidpura-Myana, Mungaoli to Malhargarh) in the State of Madhya Pradesh	Sr. Highway Design Engineer	1-Jun-2013	30-Apr-2014	0.91	113.84		113.84	DPR	YES	YES	YES	CERTIFICATE
11	Preparation of Detailed Project Report of 2/4 laning of 7.9 Km State Highways including Bridge over River Ravi at Village KeerianGandyial District kathua (J&K State) Under Inter State Connectivity of CRF Scheme, Length of Bridge 1210 Mts, and cost of project 156.00 crores	Sr. Highway Design Engineer	1-May-2014	30-Apr-2015	0		7.9	7.9	DPR	YES	YES	YES	CERTIFICATE
12	Detailed Engineering Design for Widening to 2/4-lane and Strengthening of existing carriageway from Rewa to MP/UP Border on BOT Basis in the State of Madhya Pradesh (Project Cost: INR 800 Crore; Length: 89.30 Km)	Sr. Highway Design Engineer	1-May-2014	30-Apr-2015	1		89.3	89.3	DPR	YES	YES	YES	CERTIFICATE
13	Preparation of DPR for up-gradation of roads 113.50kms and for new connectivity 87.00 kms (stage-I) Block Udhampur, District – Udhampur, Length 200.500 Kms	Sr. Highway Design Engineer	1-May-2015	1-May-2016	0	113.5		113.5	DPR	YES	YES	YES	CERTIFICATE
14	Detailed Project Report of 2/4 Laning of Roads under Sub Division on No. - 1, Katni, Betul, Total Length 200 Kms	Sr. Highway Design Engineer	1-May-2015	30-Apr-2016	0		200	200	DPR	YES	YES	YES	CERTIFICATE

	Consultancy Services for Feasibility Study/Detailed Project Preparation for (a) Up gradation to four lane configuration of Domail-Katra-Reasi-Bhambla Road. (NH-144) from chainage 0.00 To 14.97 (length = 14.97 kms) & improvement of Geometric of 2 lane configuration with paved shoulders chainage 14.97 to 82.15 (length = 67.20 kms).(B) improvement of Geometric of 2 lane configuration with	Senior Highway cum Pavement Design Engineer	1-Feb-2016	20-Dec-2016	1.64	82.2	14.97	97.17	DPR	YES	YES	YES	CERTIFICATE
15										20.28	1279.21	15	

Senior Bridge Engineer (ALMONDZ): Dr. yogita gupta

Sno	Work Name	Designation	Start Date	Completion Date	Duration (Days)	IN M	no of bridges	>200	Type	2 b) i	2 b) ii	2 c)	Remarks
1	Planning and Structural Design of following Bridges, Culverts, Retaining walls and other Structures:	Bridge Design Engineer	10-Sep-1998	31-Mar-2001	933.00	2.56	6-60 60~200	2 1	NO	DPR	YES	3.00	
2	Design of High level bridge across river balmdehi state highway on Jalki Sirpur- Baldakahhar Kasdor Road in km 48/10 in the State Chhatisgarh	Bridge Design Engineer	1-Apr-2001	31-Dec-2004	1370.00	3.75	60~200	1.00	NO	DPR			NOT CONSIDERED AS NOT AVAILABLE IN CERTIFICATE
3	Design for Construction of High Level Bridge across River Tondiya in km 1/8.00 of Waraseoni State highway in the State of Madhya-Pradesh.	Bridge Design Engineer	26-Mar-2001	1-Mar-2003		1.93	60~200	1.00	NO	DPR	YES	1.00	
4	Design for Construction of H.L Bridge across River Sone on Bodhar-Keshwahi State highway Road at km 9/6.00 in the State of Madhya- Pradesh.	Bridge Design Engineer	28-Jul-2001	2-Jan-2003		1.43	200~500	1.00	YES	DPR	YES	1.00	1.00
5	Design for Construction of H.L Bridge across River Tannore on Balaghat Baihar Sukhpar road at km 69.100 in the State of Madhya-Pradesh.	Bridge Design Engineer	1-Dec-2001	1-Oct-2003		1.83	60~200	1.00	NO	DPR	YES	1.00	
6	Design for Construction of H.L Bridge across River Kunda in km 15.800 on Bistan Sirvel State Road in the State of Madhya-Pradesh.	Bridge Design Engineer	14-Feb-2004	28-Dec-2004		0.87	60~200	1.00	NO	DPR	YES	1.00	
7	Detailed Design for Construction for Four Laning of Jhansi-Lakhnadon section in km 211 to km. 255 of NH-26 in the State of Madhya-Pradesh. Project Length: 44 km; Lane:4; Project Cost:INR 250 Crores.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008	1096.00	3.00	60~200	4.00	NO	DPR	YES	4.00	
8	Design of Kharun Bridge across Kharun River on Lakhnaghat - Jamghat State Highway Road in the state of Chhatisgarh	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008		3.00	200~500	1.00	YES	DPR	YES	1.00	1.00
9	Redesign of Chhoti Pagan Bridge across Chhoti Pagan River on Trishuli - Kundaru State Highway Road in the state of Chhatisgarh.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008		3.00	60~200	1.00	NO	DPR	YES	1.00	
10	Redesign of Gej Bridge across Gej river on Khandgawan-Geugi-Nawapara State Highway Road in the state of Chhatisgarh.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008		3.00	60~200	1.00	NO	DPR	YES	1.00	

11	Design of Pairi Bridge across Pairi River on Rajim-Gariyaband Road, NH-130 C in the State of Chhattisgarh.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008	3.00	200~500	1.00	YES	DPR	YES	1.00	1.00
12	Design of Kaula bridge across Kaula Nalla on Raisen-Ratangarh road, NH-86 A in the State of Madhya-Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008	3.00	60~200	1.00	NO	DPR	YES	1.00	
13	Design of Sarni Bridge across Tawa River on Lonla-Sarni SH-19B, in the State of Madhya Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008	3.00	60~200	1.00	NO	DPR	YES	1.00	
14	Design of Tawa Bridge across Tawa River on Bandrabhan-Sangakheda State highway 22; in the State of Madhya Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008	3.00	200~500	1.00	YES	DPR	YES	1.00	1.00
15	Design of Tawa Mahanadi bridge across Chhoti Mahanadi river on upstream of Ban Sagar Dam on SH-11 in the State of Madhya Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	2-Jan-2005	3-Jan-2008	3.00	500-1000	1.00	YES	DPR	YES	1.00	1.00
16	Design of Rehabilitation and up-gradation of NH-43 from km. 241 to km 298 two lane with paved shoulders in the state of Chhattisgarh under NHDP-IV.	Senior Bridge Design Engineer (Team Leader - Structures)	4-Jan-2008	1-Jan-2016	8.00	60~200	3.00	NO	SUPERVISION		3.00	
17	Design of High Level Bridge across Wainganga River in km. 7/6-8 on Lalburra - Samnapur SH- 11 Road in the State of Madhya- Pradesh	Senior Bridge Design Engineer (Team Leader - Structures)	31-Jan-2008	31-Jan-2011	3.00	200~500	1.00	YES	DPR	YES	1.00	1.00
18	Design of high level bridge across River Narmada on Damheri-Gorakhpur State Road in km. 4/6 in the State of Madhya- Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	31-Jan-2008	31-Jan-2012	4.00	60~200	1.00	NO	DPR	YES	1.00	
19	Design of Railway over bridge at Railway crossing No. 242 in km. 488/7-8 on Ratlam - Khandwa section near Banganga Thana at Indore in the State of Madhya-Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	31-Jan-2007	31-Jan-2011	4.00	500-1000	1.00	YES	DPR	YES	1.00	1.00
20	Design of high level bridge across river Mahanadi on Surajgarh -Nandigaon SH-43 Road in the State of Andra-Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	31-Jan-2009	31-Jan-2012	3.00	>1000	1.00	YES	DPR	YES	1.00	1.00
21	Design of ROB at Railway crossing No. 254 near Annpurna, AB road NH-3 at Indore in the State of Madhya-Pradesh.	Senior Bridge Design Engineer (Team Leader - Structures)	31-Jan-2009	31-Jan-2016	2949.00	7.00	200~500	1.00	YES	DPR	YES	1.00
22	Detailed Design for Development/Upgradation of SH-69 (Dumaria-Ranitalab) Package - 1 (HL bridge act Ch. 10+880 Meter) including approaches in the State of Bihar	Senior Bridge Design Engineer (Team Leader - Structures)	1-Nov-2009	31-Jan-2016	6.25	200~500	1.00	YES	DPR	YES	1.00	

23	Design of fly over bridge across Raipur -Baloda -Bazar road SH-9 on Jora-Saddu Dhaneli Bye-Pass Road including approaches in the State of Tamil Nadu.	Senior Bridge Design Engineer (Team Leader – Structures)	31-Jan-2010	31-Jan-2013		3.00	>1000	1.00	YES	DPR	YES	1.00	1.00	
24	Design of Bridge across Nalla near Village Nayapura on Dharadi-Nayapura SH-47 Road including approaches at dewas in the State of Madhya- Pradesh.	Senior Bridge Design Engineer (Team Leader – Structures)	31-Jan-2011	31-Jan-2012		1.00	200~500	1.00	YES	DPR	YES	1.00	1.00	
25	Design of high level bridge across Khorsi Nalla on Chichirda-Tarashiv Road.	Senior Bridge Design Engineer (Team Leader – Structures)	31-Jan-2011	31-Jan-2012		1.00	200~500	450.00	YES	DPR	YES	450.00	450.00	
26	Design of High Level Bridge across Chillar River on Dharakhedi East to Dharakhedi West SH-41 Road in the State of Madhya-Pradesh.	Senior Bridge Design Engineer (Team Leader – Structures)	31-Jan-2011	31-Jan-2012		1.00	200~500	1.00	YES	DPR	YES	1.00	1.00	
27	Design of high level bridge across river Dankini in km 86/8-10 of Geedam-Dantewada SH- 5 Road in the State of Chattisgarh.	Senior Bridge Design Engineer (Team Leader – Structures)	31-Jan-2011	31-Jan-2014	2219.00	3.00	60~200	1.00	NO	DPR	YES	1.00		
28	Consultancy services for detailed engineering design for the project & design support during construction of six lane eastern Peripheral Expressway (NH No. NE11) on EPC mode package 1 – from km 1.000 to km 22.000 and Package 2 - from km 22.000to km 46.500. Project Length: 45.5 km; Lane: 6; Client: Sadbhav Engineering Ltd.	Senior Bridge Design Engineer (Team Leader – Structures)	1-Mar-2016	30-Jun-2018	851.00	2.33	6-60 60~200 1 200~500 2 500~100 1 0 1 >1000 0	YES		SUPERV ISION		5.00		
29	Review of condition report of various major critical bridges for Project-Collection and analysis of bridge condition and bridge inventory data by MBIU or any other equipment for the purpose of major/minor bridges on NHs including those with NHAI for a period of three years pkg-1.	Senior Bridge Design Engineer	3-Apr-2017	30-Jun-2018		1.24	0.00	0.00	0.00	OTHER				
												15.39	27	461

Traffic/Road Signage/Marking and Safety Expert (ALMONDZ): VENKATARAMAN KRISHNAMURTHY													
Sno	Work Name	Designation	Start Date	Completion Date	Duration (Days)	Duration (Days)	LENGTH			TYPE	REMARKS	2 b)	2 c)
							2	4 / 6	TOTAL				
1	Detailed Engineering Study and preparation of Tender Documents for improvement of Queelimane-Namacurra Road, EN7 (National Highway Standards) Project (70 km) in Mozambique.	Contract Specialist	5-Oct-1992	29-Jun-1993	267.00	0.73	70		70	DPR	CERTIFICATE ERROR	YES	
2	Techno-Economic Feasibility Study for Improvement of State Roads (700 km) in Andhra Pradesh, WB funds	Team Leader cum Highway Engineer	9-Jan-1995	23-Aug-1995			700		700	FS	CERTIFICATE ERROR	YES	
3	Detailed Engineering design for four-laning and strengthening of Indore-Dewas section of NH-3 including proposed 4-lane Indore Bypass	Contract Specialist	1-Feb-1995	30-Jun-1995		0		50	50	DPR	CERTIFICATE ERROR	YES	
4	Home office support in respect of estimation of quantities and costs, preparation of technical specifications and tender documents for Detailed Engineering Study and preparation of Tender Documents for improvement of Chibuto-Xai-Xai Road Project (70 km) in Mozambique.	Contract Specialist	13-Feb-1995	30-Nov-1995	325.00	0.89	70		70	DPR	CERTIFICATE ERROR	YES	
5	Detailed Engineering Design for Singida-Nzega Road (217 km), Tanzania, African Development Bank funds	Contract Specialist	1-Dec-1995	24-Jul-1996		0	216		216	DPR	CERTIFICATE ERROR	YES	
6	Detailed engineering design for North-South Expressway, Kerala (400 km)	Team Leader cum Highway Engineer	1-Feb-1996	30-Oct-1996	334.00	0.92		400	400	DPR	CERTIFICATE ERROR	YES	
7	Project Coordinating Consultants' (PCC) Services for State Roads in West Bengal, Project consists of techno-economic feasibility study of strengthening and improvement of 1478 km of state roads and preliminary design of 900 km and detailed project preparation for 350 km of state roads, World Bank Funds.	Contract Specialist	14-Jul-1998	21-Jun-2000	708.00	1.94	1478		1478	FS	CERTIFICATE ERROR	YES	
8	Updation of Standard Data Book for analysis of rates under research scheme R-83.	Road Safety Expert	13-Feb-2001	7-Jan-2003							OTHER		
9	Technical Assistance to Corridor Management Division of National Highways Authority of India.	Team Leader	5-Mar-2001	9-Aug-2002	357.00	0.98					OTHER		

10	Preparation of detailed project report for rehabilitation and upgrading to 4-lane divided carriageway configuration of various sections of National Highways (506 km) in the State of Gujarat (Asian Development Bank).	Traffic Engineer	5-Feb-2002	20-Jul-2005		0		506	506	DPR	CERTIFICATE ERROR	YES	YES
11	Detailed Engineering Design & Contract Documentation, Material Investigations, Supervision of Road Network & Drainage System for Pandamatenga commercials Farms, Botswana.	Pavement Engineer	6-Aug-2002	19-Mar-2003		0		25	25	DPR	CERTIFICATE ERROR	YES	
12	Consultancy Services for Road Safety Audit of NH-1 from km 29.20 to km 212.16 in the state of Haryana.	Team Leader	30-Dec-2002	30-Jul-2003		0		183	183	ROAD SAFETY	CERTIFICATE ERROR	YES	
13	Consultancy Services for Feasibility Study and Detailed Project Report for Four Laning of Harangajo to Maibong (km 244.00 to km 140.00) of NH-54 (Package No: C-IIB/AS-1) in the state of Assam.	Pavement Engineer	23-Dec-2003	13-Oct-2008		0		104	104	DPR	CERTIFICATE ERROR	YES	
14	Consultancy Service for Preparation of Detailed Project Report for Rehabilitation and Upgrading to 2-Lane NH Standard for 4 roads in UP/Bihar terminated at Check posts (Jogbani, Raxaul, Sunauli and Nepalganj Road) on the Indo-Nepal border Length-340 km (Package No.: Indo-Nepal/NSCS/DPR/I), Client: National Highways Authority of India, Govt. of India.	Pavement Specialist	3-May-2004	19-Nov-2008	2479.00	6.79	340		340	DPR	CERTIFICATE ERROR	YES	
15	Consultancy Services for Preparation of Detailed Project Report for the Construction of 130 km Long (6-lane) access controlled Kundli-Manesar-Palwal Expressway Connecting NH-1, 10, 8 and 2 in the state of Haryana.	Traffic cum Safety Expert	10-Sep-2004	23-Mar-2008		0		135	135	FS	CERTIFICATE ERROR	YES	YES
16	Consultancy Services for Detailed Geometric Design, Materials Investigations and Contract Documentation for Reconstruction of Francistown - Ramokgwebana Road, (Length: 78 km, 2/4 lane) - TB 9/5/151/2001-2002	Team Leader	23-Nov-2005	30-Nov-2006		0	78		78	DPR	CERTIFICATE ERROR	YES	
17	Detailed Engineering Project Rehabilitation and widening of existing 2 lane to 4 lane Dual carriageway of Raiganj - Dalkola (Km 398/000 to km 452/750) section of NH-34 on BOT Basis in the state of West Bengal. (Length 55 km).	Sr. Highway Engineer	12-Dec-2005	20-Jul-2009	243.00	0.67		55	55	DPR	CERTIFICATE ERROR	YES	
18	Feasibility Study and Detailed Project Report for Strengthening / Up-gradation of NH-210 from existing 2 lane to 4/6 lane facility from Partially access controlled Karaikuddi to Ramnathanpuram (101 km) in the state of Tamil Nadu under Non-NHDP project on BOT basis.	Team Leader cum Sr. Highway Engineer	4-Jul-2006	31-Mar-2009		0		101	101	DPR	CERTIFICATE ERROR	YES	

19	Feasibility Study, Detailed Design, Materials Investigation, Pre-contract services and Construction Supervision of Tshesebe – Masunga Road (Length: 58 km, 2-lane)	Team Leader	1-May-2007	30-Sep-2008		0	58		58	DPR	CERTIFICATE ERROR	YES	
20	Selection for Project development Consultant partner for setting up a Project Development special Purpose vehicle for Development of 8-lane access Controlled Ganga expressway from Greater Noida to Ghazipur –Balai, Total Length: 1047 km	Team Leader	1-Nov-2007	17-Jun-2009		0		1047	1047	FS	CERTIFICATE ERROR	YES	
21	Consultancy Services for Feasibility for 6 laning of selected stretches of National Highways to be executed as BOT (Toll) Project on DBFO pattern under NHDP Ph-V (Lot-2), Package No. NHDPV/MC-II/BOT/DPR/17, partially access controlled Walahjpet-Poonamlee road section (92 Km) of NH-4.	Team Leader cum Sr. Highway Engineer	8-Mar-2008	29-May-2009		0		92	92	FS	CERTIFICATE ERROR	YES	
22	Consultancy Services for Feasibility cum detailed project report for construction of 2x4-lane Versova – Bandra Sea Link Project in Mumbai as BOT (Toll) project on DBFO pattern (Length: 10.63 km)	Traffic cum Safety Expert	11-May-2010	2-May-2012		0		10.63	10.63	DPR	CERTIFICATE ERROR	YES	YES
23	Road Safety Consultancy Services for Development & Construction period of 6-laning of Delhi – Agra from Km. 20.50 to Km. 199.60 of NH-2 in State of UP & Haryana in India on DBFOT basis.	Project Coordinator	4-Jan-2011	30-Dec-2011		0		179.1	179.1	ROAD SAFETY	CERTIFICATE ERROR	YES	
24	Road Safety Consultancy Services for Development & Construction period of 6-laning of Panipat-Jalandhar section of NH-1 from km 96 to 387.10 in the state of Haryana and Punjab BOT (Toll) Project on DBFO pattern under NHDP phase V	Project Coordinator	27-Jan-2011	24-Mar-2015		0		291.1	291.1	ROAD SAFETY	CERTIFICATE ERROR	YES	
25	Road Safety Consultancy Services for Development & Construction period of 4-laning of Jaipur to Deoli section of NH-12 (km 18.700 to km 165.000) in the State of Rajasthan under NHDP III on Design, Build, Finance, Operate and Transfer (DBFOT) basis	Project Coordinator	27-Jan-2011	30-Jun-2015	1876.00	5.14		148.8	148.8	ROAD SAFETY	CERTIFICATE ERROR	YES	
26	Road Safety Consultancy Services for Development & Construction period 6-laning of Kishangarh – Beawar km 364.125 to km 396.000 and km 0.000 to km 58.245 of NH-8 in the State of Rajasthan	Project Coordinator	27-Jan-2011	30-Jun-2015		0		93.26	93.26	ROAD SAFETY	CERTIFICATE ERROR	YES	
27	Road Safety Consultancy Services for Development & Construction period 6-laning of Varanasi-Aurangabad Section of NH-2 from km 786.000 to km 978.400 in the state of Uttar Pradesh and Bihar under NHDP Phase V as BOT (Toll) on DBFO Pattern	Project Coordinator	27-Jan-2011	28-Feb-2014		0		192.4	192.4	ROAD SAFETY	CERTIFICATE ERROR	YES	

28	Road Safety Consultancy Services for Development & Construction period 4-laning of MP/MH Border-Dhule (Km. 168/500- Km. 265) Section of NH-3, Maharashtra	Project Coordinator	27-Jan-2011	28-Feb-2014		0	96.5	96.5	ROAD SAFETY	CERTIFICATE ERROR	YES	
29	Road Safety Consultancy Services for Development & Construction period 4-laning of Ahmadabad - Godhra section of NH-59 from km 4.2 to km 122.42 in the state of Gujarat on DBFOT basis under NHDP Phase III	Project Coordinator	27-Jan-2011	31-Aug-2014		0	118	118	ROAD SAFETY	CERTIFICATE ERROR	YES	
30	Road Safety Consultancy Services for Development & Construction period 4-laning of Bahrapore -Farakka section of NH-34 from km 191.416 to km . 294.684 in the state of West Bengal under NHDP Phase III on DBFOT (Toll) basis	Project Coordinator	27-Jan-2011	27-Jan-2016		0	103.2	103.2	ROAD SAFETY	CERTIFICATE ERROR	YES	
31	Consultancy Services for preparation of Detailed Project Report including Bid Documents for Chaungma - Lingadaw section (Length: 73 km, 2-lane) of Trilateral Highway in Myanmar. Client: Ministry of External Affairs, Govt. of India	Traffic cum Safety Expert	11-May-2011	28-Jun-2012		0	73	73	DPR	CERTIFICATE ERROR	YES	YES
32	Consultancy Services for Feasibility Study and preparation of Detailed Project Report for Six no. Bypasses on Gurgaon-Kotputli-Jaipur section of NH-8 (Package No. DPR/Bypasses) (Total Length: 60 km, 4-lane main carriageway, 6-lane structures)	Traffic cum Safety Expert	2-Aug-2011	17-Jul-2013		0	60	60	DPR	CERTIFICATE ERROR	YES	YES
33	Project Preparation Consultancy Services for preparing Detailed Project Report (DPR) for various road improvement works under Tamil Nadu Road Sector Project - II (TNRSP II) Contract PPC01	Contract Specialist	25-Oct-2013	27-Aug-2015		0	323	90	90	DPR	CERTIFICATE ERROR	YES
34	Consultancy Services for Preparation of Revised Detailed Project Report Verification of Executed Quantities / items for widening to 2 - Lane of Merangkong - Tamlu - Mon Road (100 km), Changtongya - Longleng Road Section of (35 km), Chakabama - Zunheboto Road (128 km) and Pfutsero - Phek Road (66 km) under Phase 'A' of SARDP-NE in the state of Nagaland (Total Length: 329 km, 2-lane)	Traffic Engineer	1-Jan-2014	31-Jul-2016	397.00	1.09	419	419	DPR	CERTIFICATE ERROR	YES	YES
35	Supervision of Up-gradation to Paved Road Standard of the Existing Roads in Terai Region of Nepal (Phase-1), Length: 650 km (single/intermediate/two-lane), Project Cost: INR 483 crore	Engineer	6-Jan-2014	31-Dec-2014		0	650	650	SUPERVISION	CERTIFICATE ERROR	YES	

36	4. Supervision Consultancy of Civil Works of widening and strengthening of existing NH-37 from 2-lane to 4-Lane under 3 Civil Contract Packages No. EW-II (AS-03 from km 163.895 to km 183.00, AS-19 from km 205.00 to km 230.50 & AS-20 from km 183.00 to km 205.00) on NH-37 in the State of Assam on East West Corridor (Total Length: 66.605 km), Project Cost: INR 545 crore	Engineer	6-Jan-2014	31-Jul-2016		0	66.6	66.6	SUPERVISION	CERTIFICATE ERROR	YES	
37	Preparation of Detailed Project Report for the selected stretches / corridors of various Road Networks (likely to be declared as National Highway) in the State of Maharashtra, for up-gradation to Two Lanes with paved shoulder / Four lane configuration. Package 15: Jalna - Vatur - Mantha - Jintur - Bori - Zari - Parbhani km 60/200 to 132/900 (Section from Jalna -Vatur MSH-2 and section from Deogaon -Jintur - Parbhani Vasmat Nagar SH-248). Project Length 83 Km (2-lane); Project Cost INR 534.65 Cr	Traffic/ Safety Consultant	1-Sep-2016	19-Jun-2017	291.00	0.8	83	83	DPR	CERTIFICATE ERROR	YES	YES
38	Consultancy Services for Preparation of Detailed Project Report for Construction of road, tunnel, viaduct & Churhat Bypass of Rewa Sidhi section of NH-75E from Ch. 33/200 to 55/400 in the State of Madhya Pradesh. Length 15.350 km (4lane); Tunnel Length 2.20km; Project Cost: INR 550 Crores.	Traffic/ Safety Consultant	13-Sep-2016	15-Dec-2016		0	22	22	DPR	CERTIFICATE ERROR	YES	YES
39	Preparation of Detailed Project Report for the selected stretches / corridors of various Road Networks (likely to be declared as National Highway) in the State of Maharashtra, for up-gradation to Two Lanes with paved shoulder / Four lane configuration. Package 13: Jintur - Aundha Nagnath-Shirod- Sahapur-Vasmat-Nanded. Project Length 73 Km (2-Lane); Project Cost INR 679.27 Crores.	Traffic/ Safety Consultant	16-Sep-2016	19-Jun-2017		0	73	73	DPR	CERTIFICATE ERROR	YES	YES
						14.49					18.97	1382