

CM ENGINEERING & SOLUTION

SL NO	PROJECT NAME	LANES			LENGTH in km	SOLE 100%	JV			CERTIFICATE	Type	Remarks
		6	4	2			LEAD	OTHER	ASSOCIATE			
							75%	50%				
1	Consultancy services for Detailed project report for Mizoram state roads project-II regional transport connectivity project (Group: I) Under WORLD BANK FUND			176.9	176.9	176.9				YES	DPR	YES, Single Length
2	Consultancy Service for Preparation of DPR for Construction of 5(Five) Bridges on Lunglei-Tlabung-Kawrpuchhuah Road for Mizoram State Road Project II (Group-I) UNDER WORLD BANK FUNDED			2.5	2.5	2.5					DPR FOR BRIDGE	YES
3	Feasibility Study & Preparation of DPR in House for 2-Lanning of NH-54 from Km 250/00 to Km 381/00 of Lunglei to Tuipang in the Section in the State Of Mizoram. Under JICA Funding			131	131	131				YES	DPR	YES

310.4

RODIC CONSULTANTS PVT. LTD.

SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV						
		6	4	2	in km		LEAD	OTHER	ASSOCIATE	CERTIFICATE	Type	Remarks	
						100%	75%	50%	25%				
1	Feasibility study and detailed project report, survey, preparation of land plan for Widening to two lane with paved shoulders of:- Dinga Amb-Chalan-Udhampur, Lakhanpur-Mahanpur-Basohli in the state of Jammu & Kashmir			170	170	170					YES	DPR	CONSIDERED
2	Preparation of Feasibility Report and Detailed Project Report (for EPC Mode) for the construction of new 4-lane Bridge with approaches parallel to existing Vikramshila Setu in the District of Bhagalpur in Bihar										YES	DPR	NO CERTIFICATE
3	Preparation of Feasibility Report and Detailed Project Report (for EPC Mode) for the construction of new 4-lane Bridge with approaches parallel to existing Vikramshila Setu in the District of Bhagalpur in Bihar		4.37		6.555		4.91625				YES	DPR	BRIDGE PROJECT, CONIDERED
4	Preparation of Detailed Project Report for Rehabilitation and Upgradation of National Highway stretches under NHDP-IVB (Group-B), Package No. JH/DPR/NHDP-IV/05, (i) Chas Bokaro Gola Ramgarh Section of NH-23 (ii) Govindpur Junction with NH -02, Chas-JHR/WB Border Section of NH-32 (iii) Jamshedpur Kharagpur Section of NH-33 & NH-6) in the State of Jharkhand/West Bengal. with Paved Shoulders		185.1	75.88	353.53			176.77			YES	DPR	CONSIDERED, SINGLE LENGTH

Monarch Surveyors and Engineering Consultants Pvt Ltd

SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIAT E	CERTIFICA TE	TYPE	REMARKS
		6	4	2	in km		LEAD	OTHER				
						100%	75%	50%				
1	Carrying out Survey and Preparation of Detailed Project Report , Plans and Estimates along with Land Acquisition for Widening and Improvement of Kalyan to Hal phata SH 35 & Karjat to Chowk SH 38		72.44		108.66	108.66				YES	DPR	CONSIDERED
2	Detailed technical feasibility of Construction of creek side Mumbra - Dombivali - Bhivandi road parallel to Railway line on BOT / CASH CONTRACT basis	2.8			4.2	4.2				YES	FS	CONSIDERED
3	Project management Consultancy for construction of concrete Roads in KDMC area under "Maharashtra Suvarna Jayanti Nagarothan Maha- Abhiyan"		31								PMC	NOT CONSIDERED
4	Preparation of DPR of Pre tender activity upto appointment of contractor for construction of proposed concrete road under integrated road improvement project in Nagpur (67km)			67.18	67.18	67.18				YES	DPR	NOT CONSIDERED
5	Consultancy Contract for Preparation of Detailed Project Report along with Land Acquisition proposals up to award stage for Extended MUIP works		101.79		152.685	152.685				YES	DPR	CONSIDERED, SINGLE LENGTH
6	preparation of Detailed Project Report for the Bankot " Mandangadh " Mahad - Bhor - Shirwal " Lonand - Vathar " Satara Road		48	86	158	158				YES	DPR	LOA ATTACHED, NO CERTIFICATE NOT CONSIDERED
7	Consultancy Services for Preparation of Detailed Project Report & Detailed topographic surveys using Mobile LIDAR Technology of selected stretches Four lane with paved shoulder configuration -Ahmadnagar-Mirajgaon-Urmala-Tembhurni NH9		140		210	210				YES	DPR	CONSIDERED
8	Preparation of Detailed Project Report for Saraigarh-Parwaha (S.H No. 92) in the state of Bihar.		75		112.5	112.5						LOA ATTACHED, NO CERTIFICATE NOT CONSIDERED
9	Preparation of Detailed Project Report of DP Road in Islampur Municipal Council Area		24	60	96	96						CERTIFICATE IN MARATHI, WORK IS UNDERPROGRESS AS PER CERTIFICATE HENCE NOT CONSIDERED

10	Carrying out Survey and Preparation of Detailed Project Report , Plans and Estimates along with Land Acquisition for Widening and Improvement of Nalasopara road from NH-8 to Nirmal.		13.5		20.25	20.25				YES	DPR	CONSIDERED
11	Preparation of Detailed Project Report OF 21 Packages comprising of road length 67.18 km of various width and Pre tender activates of all the packages											REPEATED HENCE NOT CONSIDERED
12	Appointment of Consultant for Techno-Feasibility study for Multimodal Corridor in NAINA area CIDCO. Carrying out Survey and Preparation of Detailed Project Report , Plans and Estimates along with Land Acquisition for Widening and Improvement of Arnala-Virar-Ambadi-Shirsad SH-40 and Padgha-Washind Road MDR-45	25.7			38.55	38.55				YES	TECHNO-FEASIBILITY STUDY	CONSIDERED
13			43.68		65.52	65.52				YES	DPR	CONSIDERED
14	Detailed technical feasibility of Construction of creek side Mumbra - Dombivali - Bhivandi road parallel to Railway line on BOT / CASH CONTRACT basis	2.8			4.2	4.2				YES	FS	REPEATED HENCE NOT CONSIDERED
15	Consultancy Contract for Preparation of Detailed Project Report along with Land Acquisition proposals up to award stage for Extended MUIP works		101.79		152.685	152.685				YES	DPR	REPEATED HENCE NOT CONSIDERED

599.865

Almondz Global Infra-Consultant Limited (A Wholly Owned Subsidiary of Almondz Global Securities Limited)

Almondz Global Infra-Consultant Limited (A wholly Owned Subsidiary of Almondz Global Securities Limited)												
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV					
		6	4	2	in km		LEAD	OTHE R	ASSOCIAT E	CERTIFI CATE	Type	Remarks
						100%	75%	50%	25%			
1	Feasibility and Pre-bid Engineering Services for the work of Widening and Strengthening of existing Bikaner-Phalodi Section to Four lane from Km 4.200 to 55.250 and Two lane with paved Shoulder from Km 55.250 to Km 163.500 ofNH-15 on BOT (Toll) Basis in the State of Rajasthan		51	108.3	184.8	184.80				YES	FS	PRE-BID ENGINEERING, HENCE NOT CONSIDERED
2	Pre-Bid Engineering Services for the work 4/6 Laning of Raipur-Bilaspur section from 0.00 to 127.650 of NH-30/130 (Old NH-200) in the state of Chhattisgarh to be executed as BOT (Toll) on DBFOT Pattern under NHDP Phase-IV	33.78	92.74		189.78	189.78				YES	FS	PRE-BID ENGINEERING, HENCE NOT CONSIDERED
3	study, structuring of project and bid process management for development of passenger ropeways in Himachal Pradesh under Public Private Partnership (PPP) mode at a) DHARMSHALA TO MCLEODGANJ/TRIUND, b) NAINADEVI JI TO TOBA AND c) DEOTHSIDH TO SHAHTALAI										FS	NOT APPLICABLE ROPEWAY
4	Technical & Financial Feasibility study, Preparation of Bid Documents (RFQ, RFP and CA) and Bid Process Management etc. for Operation and Maintenance of water supply schemes of Irrigation and Public Health Department, Himachal Pradesh under various options/financial models for different eight locations/towns (Baddi, Parwanoo, Nahan, Paonta Sahib, Rampur, Palampur, Kangra and Nurpur) under Public Private Partnership (PPP) Mode.										FS	NOT APPLICABLE WATER SUPPLY
5	Preparation of Detailed Project Report for Water Village Rural Water Supply Schemes for villages of Dewas district of Madhya Pradesh including Survey & investigation, designing, drawing and preparation of estimates etc. complete. (A-19 Scheme)										DPR	NOT APPLICABLE WATER SUPPLY

6	Consultancy Services for restructuring of Dewas Industrial Water Supply project from Narmada - Kshipra link under Swiss challenge in Distt. Dewas (Madhya Pradesh).									FS	NOT APPLICABLE WATER SUPPLY
7	Preparation of DPR of Kanatgarn-Jaisinagar multi village rural water supply scheme, District Sagar, (A-51 Scheme)									DPR	NOT APPLICABLE WATER SUPPLY
8	Preparation of DPR of Tikamarg-Baldeogarh Multi Village Rural Water Supply Scheme, District Tikamarg (A-53 Scheme)									DPR	NOT APPLICABLE WATER SUPPLY
9	Preparation of DPR of Kajnagar multi village Rural Water Supply Scheme, District Chhatarpur (A-56 Scheme)										NOT APPLICABLE WATER SUPPLY
10	Preparation of DPR of Kajnagar multi village Rural Water Supply Scheme, District Chhatarpur (A-29 & 30 Scheme)										NOT APPLICABLE WATER SUPPLY
11	Preparation of DPR of Narmada-Gambhir Link based Multi Village Rural Water Supply Scheme-I, District-Indore, Ujjain (A-41 Scheme)										NOT APPLICABLE WATER SUPPLY
12	Preparation of DPR of Jabera-Tendukneda multi Village Rural Water Supply Scheme, District-Damoh (A-61 Scheme)										NOT APPLICABLE WATER SUPPLY
13	Preparation of DPR of Karanpura-I multi village Rural Water Supply Scheme, District-Katni & Umaria (A-75 Scheme)										NOT APPLICABLE WATER SUPPLY
14	Preparation of DPR of Damoh-Patera multi Village Rural Water Supply Scheme, District-Damoh (A-63 Scheme)										NOT APPLICABLE WATER SUPPLY
15	Preparation of DPR of Payali Multi Village Rural Water Supply Scheme, District-Jabalpur, Seoni, Narsinghpur (A-77 Scheme)										NOT APPLICABLE WATER SUPPLY
16	Preparation of DPR of multi village rural water Supply Scheme, District-Guna & Ashoknagar (A-82 Scheme)										NOT APPLICABLE WATER SUPPLY
17	Preparation of Detailed Project Report for Multi Village Rural Water Supply Scheme for villages of Dhar district of Madhya Pradesh including Survey & investigation, designing, drawing and preparation of estimates etc. complete. (A-42 Scheme)										NOT APPLICABLE WATER SUPPLY

18	Design for the "Four Lanning of Bhavnagar Talaja Section of NH 8E from Km 7.090 to Km 53.585 (Design Chainage from km 6.945 to km 54.990) in the state of Gujarat on Hybrid Annuity mode under NHDP Phase-IV		48.05		72.075	72.08					DPR	NOT CONSIDERED- DESIGN CONSULTANT BY CONCESSIONAIRE
19	Design for the "Four Lanning of Kagavad to Una Section of NH 8E from km 139.915 to km 180.478 (Design Chainage from km 140.470 to km 181.450) in the state of Gujarat on Hybrid Annuity mode under NHDP Phase-IV		40.98		61.47	61.47					DPR	NOT CONSIDERED- DESIGN CONSULTANT BY CONCESSIONAIRE
20	Design for the "Four Lanning of Una Kodinar Section of NH 8E from Km 180.478 to Km 22L.6LO (Design Chainage from km 181.450 to km222.400) in the state of Gujarat on Hybrid Annuity mode under NHDP Phase-IV.		40.95		61.425	61.43					DPR	NOT CONSIDERED- DESIGN CONSULTANT BY CONCESSIONAIRE
21	Consultancy Services for Planning/ Designing of Retaining Wall, Bridges and Landscaping and Supervision of the construction works of Under Pass on Master Plan Road in RGPV premises in Aerocity, Phase-I, Bhopal											NO COMLETION CERTIFICATE NOT CONSIDERED
22	Consultancy Services for Preparation of Feasibility cum Detailed Project Report for the Work of Fly over at Kali Mandir Lower Lake to Railway Station, Bhopal		1.5		2.25		1.688			YES	DPR	LOA ATTACHED HENCE NOT CONSIDERED
23	Consultancy Services for Preparation of Feasibility cum Detailed Project Report for the Work of Fly over at Kali Mandir Lower Lake to Railway Station, Bhopal		1.4		2.1		1.575			YES	DPR	FLYOVER DPR, CONSIDERED
24	Consultancy Services for Planning/ Designing of Retaining Wall, Bridges and Landscaping and Supervision of the construction works of Under Pass on Master Plan Road in RGPV premises in Aerocity, PhaseI, Bhopal		0.04		0.06		0.045				DPR	NOT RELEVANT, HENCE NOT CONSIDERED
25	Consultancy Services for Project management Phase I including preparation of Detailed Project Report of selected stretches/corridors of National Highways / State Roads (approved "In Principle" for declaration as National Highways) for up gradation to Two/Four lane with paved shoulder configuration. (Lot V)- Jaspur - Govindpur - Dumri - Mahuadanr (56kms) in the State of Jharkhand (NH/IAHE/32)			56							DPR	NOT CONSIDERED LOA ATTCAHED

26	Consultancy Services for Feasibility Study/Detailed Engineering Report for Construction of Two Lane with paved shoulder Newly proposed NH road (approved "in principle" for declaration as NH) from junction of NH-48 Near Dudu connecting Naraina, Sambhar, Nawan, Narayanpura, Kuchaman City, Buds, Toshina and terminating at Chhoti Khatu Near NH-458 Length-117 Km (job No. NH-in principal/RJ/2016-17/888)									DPR	NOT CONSIDERED LOA ATTCAHED
27	Consultancy Services for Feasibility Study/Detailed Engineering Report for Construction of Two Lane with paved shoulder Newly proposed NH road (approved "in principle" for declaration as NH) from junction of NH-48 Near Dudu connecting Naraina, Sambhar, Nawan, Narayanpura, Kuchaman City, Buds, Toshina and terminating at Chhoti Khatu Near NH-458 Length-117 Km (job No. NH-in principal/RJ/2016-17/888)	14		137			68.5		YES	DPR	NOT COMPLETED HENCE NOT CONSIDERED
28	Feasibility study and Preparation of Detailed Project Report for 4/2 lane road with paved shoulders of following sections of National Highways in the State of Maharashtra. Package 3: Mansar- Ramtek- Tumsar- Tirora- Gondia- Balaghat- Seoni upto NH-7. Length- 140 km								YES	DPR	NOT COMPLETED HENCE NOT CONSIDERED
29	Appointment of Consultant for preparation of Detailed Project Report for Construction of Road, Tunnel, Viaduct and Churhat Bypass of Rewa-Sidhi Section of NH-75E from Km 33/200 to Km 55/400	13								DPR	NOT CONSIDERED LOA ATTCAHED
30	Preparation of Detailed Project Report for the selected stretches / corridors of various Road Networks (likely to be declared as National Highway) in the State of Maharashtra, for up-gradation to Two Lanes with paved shoulder / Four lane configuration. Package 15: Jalna - Vatur - Mantha - Jintur - Bori - Zari - Parbhani km 60/200 to 132/900 (Section from Jalna - Vatur MSH-2 and section from Deogaon -Jintur - Parbhani Vasmata Nagar SH-248)		85	85			42.5		YES	FS	CONSIDERED

31	Preparation of Detailed Project Report for the selected stretches / corridors of various Road Networks (likely to be declared as National Highway) in the State of Maharashtra, for up-gradation to Two Lanes with paved shoulder / Four lane configuration. Package 13: Jintur - Aundha Nagnath-Shirod- Sahapur-Vasmat-Manded.			73	73			36.5		YES	FS	CONSIDERED	
32	Consultancy Services for Project Management Phase I including preparation of Detailed Project Report of selected stretches/corridors of National Highways / State Roads (approved "In Principle" for declaration as National Highways) for up gradation to Two/Four lane with paved shoulder configuration. (Name of Stretch: Dighi-Agardanda-Nagothane-Manded-Tala-Indapur) Length: 44 Km			44	44				11		DPR	NOT CONSIDERED LOA ATTCAHED	
33	Consultancy Services for Project Management Phase I including preparation of Detailed Project Report of selected stretches/corridors of National Highways / State Roads (approved "In Principle" for declaration as National Highways) for up gradation to Two/Four lane with paved shoulder configuration. (Name of Stretch: Jaigad Port to NH66 through Nivali -Jaigad (SH-64) and coastal Highway (MSH-4)) Length:43 Km			43	43						DPR	NOT CONSIDERED LOA ATTCAHED	
34	Consultant for preparation of Detailed Project Report for Construction of Road, Tunnel, Viaduct and Churhat Bypass of rewa-Sidhi Section of NH 75E from Km 33/200 to Km 55/400		15.35		23.025					5.75625	YES	DPR	ROAD & TUNNEL, PROJECT CONSIDERED
35	Consultancy Services for Project Management Phase I including preparation of Detailed Project Report of selected stretches/corridors of National Highways / State Roads (approved "In Principle" for declaration as National Highways) for up gradation to Two/Four lane with paved shoulder configuration. (Name of Stretch: Jaigad Port to NH66 through Nivali -Jaigad (SH-64) and coastal Highway (MSH-4)) Length:36.50 Km			36.5	36.5							DPR	SURVEY OF ROAD LiDAR, NOT CONSIDERED
									9.125				

36	Consultancy Services for Project Management Phase I including preparation of Detailed Project Report of selected stretches/corridors of National Highways / State Roads (approved "In Principle" for declaration as National Highways) for up gradation to Two/Four lane with paved shoulder configuration. (Name of Stretch: Dighi-Agardanda-Nagothane-Manded-Tala-Indapur) Length: 40.20 Km			40.2	40.2						DPR	SURVEY OF ROAD LiDAR, NOT CONSIDERED
								10.05				
								86.33				

MANGALAM												
SL NO		LANES			LENGTH	SOLE	JV		ASSOCIAT E	CERTIFI CATE	TYPE	REMARKS
		6	4	2	in km		LEAD	OTHE R				
						100%	75%	50%	25%			
1	Survey, Investigation, Preparation of DPR and Feasibility Study of Ashoknagar Section under Sub Division Ashoknagar			114.84	114.84	114.8				YES	DPR	CONSIDERED
2	Survey, Investigation and prepration of DPR for construction of Bridge over Ravi River including approaches at village Keerian Gandial, Distt kathua, Jammu and Kashmir State			1.2	1.2	1.2				YES	DPR	BRIDGE PROJECT, CONSIDERED
3	Consultancy Services for Feasibility Study and prepration of DPR, for improvement and up gradation of 2 lane with paved shoulders configration of various, state highways and major District roads in Jharkhand, PKG SHAJ/DPR/2011/3 Koderma- Domchanch- Khorimahua-Jamua SH 13, Pkg No. SHAJ/DPR/2011/5, Gobindpur- Tundi- Giridih Road including ROB in Km 50 near Barwadih Station, Pkg No. SHAJ/DPR/2011/8 Shebganj- Talijhari- Tinpahar- Borio Road MDR 210			167	167	167				YES	DPR	CONSIDERED
4	Prepration of DPR and Quality Supervision of roads and Bridges under PW(R&B) Division Ganderbal Circle Bandipora J&K			67.35	67.35	67.35				YES	DPR	NOT CONSIDERED
5	Consultancy Services for preparation of DPR of Rajmata Chauraha to Bypass road and new Bypass road, Ashoknagar, in the state of Madhya Pradesh for upgrdation to forur lane configrations.		4.15		6.225	6.225				YES	DPR	CONSIDERED
6	Consultancy Services for preparation of DPR of Bangla Chauraha, To Kariladham via Bamorishala in the state of Madhya pradesh for Upgradation to Two lane with paved shoulders.			12	12	12				YES	DPR	CONSIDERED
7	Consultancy Services for the project of Detailed Project Report of Two lane (Survey investigation prepration of detailed design and estimates, land acquisition, Forest, social and envoirmental studies of road bridges and Cds.			36.54	36.54	36.54				YES	DPR	CONSIDERED

8	DPR Consultancy for Works under PMGSY-II, Package No. -II/22, District Sagar, Nodal PIU Sagar-1,(M.P.) for up-gradation to Intermediate with Hard shoulder, by using Topographic surveys using / Equivalent technology along the existing road alignment / Realignment and fixing the references pillars on either side of the road and Minor Bridges.			129.75	129.75	129.8				YES	DPR	INTERMEDIATE LANES SPECIFIED IN CERTIFICATE, NOT CONSIDERED
9	**On going Project** Consultancy Service for Project management including preparation of Feasibility study/ DPR of selected state road stretches / corridors for upgradation to 2/4 laneing with paved shoulder NH configuration under BRT Scheme		140	163	373				93.25	NO	DPR	CONTRACT AGREEMENT COPY ATTACHED, NOT CONSIDERED
10	Upgradation to 4 lane configuration of Domel-Katra Reasi-Bhambla road (NH 144) from CH 0.0 to 14.97 (Length 14.97 Km) and improvement of Geometric of 2 Lane configuration with paved shoulder from CH 14.97 to 82.15 length 67.2 Kms AND Improvement of Geometrics of 2 Lane configuration with paved Shoulders of Tikri - Katra road (Length 15.00Km)ntaking off from NH 44 (CH 44.2)		67.2	15	115.8				28.95	NO	DPR	CONTRACT AGREEMENT COPY ATTACHED, NOT CONSIDERED
						337.8						