

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

National Highways & Infrastructure Development Corporation Limited

Tender ID: 2021_NHIDC_636151_1

27.08.2021

To,

All the prospective bidders

Sub: CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF -

(i) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 87.000 to km 98.524 in the UT of Ladakh (Package-IV), (ii) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 98.524 to km 117.180 in the UT of Ladakh (Package-V), (iii) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 117.180 to km 148.320 in the UT of Ladakh (Package-VI) & (iv) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 148.320 to km 196.250 in the UT of Ladakh (Package-VII) - Annulment Notice - reg.

Sir,

1. It is intimated that the bidding process for the subject project is hereby annulled due to administrative reasons.
2. This issues with approval of the Competent Authority.

(B. Shivprasad)
General Manager (T)

National Highways & Infrastructure Development Corporation Limited
(Ministry of Road Transport & Highways, Government of India)

Minutes of Meeting of Technical Bid Evaluation Committee (TEC) to evaluate the Technical bids for **CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF -**

- (i) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 87.000 to km 98.524 in the UT of Ladakh (Package-IV).
- (ii) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 98.524 to km 117.180 in the UT of Ladakh (Package-V).
- (iii) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 117.180 to km 148.320 in the UT of Ladakh (Package-VI).
- (iv) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 148.320 to km 196.250 in the UT of Ladakh (Package-VII).

Date: 26.08.2021 (12:00 Hrs)

Venue: PTI Building, 3rd Floor, Conference Hall, NHIDCL HQ, New Delhi.

Having opened the Technical bids on 26.08.2021, Technical Evaluation Committee (TEC) met on 26.08.2021 to evaluate the proposals as per the terms of RFP document.

2. Following 2 (two) firms submitted their bids online on the CPP Portal and Infracon Portal for the subject project by due date and time.

- (i) Sterling Indo Tech Consultants Pvt. Ltd. in Association with Design Line Consultancy Services
- (ii) L N Malviya Infra Projects Pvt. Ltd.

3. The Committee observed that M/s L N Malviya Infra Projects Pvt. Ltd. (one of the responsive bidder) has been declared as the ***most preferred bidder (H-1)*** in the project "Consultancy services as Authority's Engineer for Supervision of "Upgradation to 2 lane with Paved shoulders of Tuivai-Keifang road, NH-102B of Aizawl-Imphal Economic Corridor from Existing Chainage Km 0.000 (Bridge across Tuivai River at Manipur Mizoram Border) to Km 119.108 (Near Keifang Village) [Design Chainage Km 0.000 to Km 98.579] (Package-I, II & III) in the State of Mizoram under Bharatmala Pariyojna on EPC mode". Accordingly, as per Clause 1.11 of RFP, M/s L N Malviya Infra Projects Pvt. Ltd. becomes ineligible for the financial opening as the bidder already has 03 (three) on-going projects in NHIDCL.

4. Therefore, since only a single bidder would be eligible for opening of financial bids and this being a first call, the committee recommended to annul the present bidding process and go for re-bidding, with approval of the Competent Authority.

Sr. No.	Name of Bidder	Eligible	Nos. of on-going projects with NHIDCL	
1	Sterling Indo Tech Consultants Pvt. Ltd. in Association with Design Line Consultancy Services	Eligible	Sterling	2
			Design Line	1
2	L N Malviya Infra Projects Pvt. Ltd.	Not Eligible	L N Malviya	3

Meeting ended with vote of thanks to Chair.




Sh. Bhaskar Mallick
Manager (Fin.)
(Member)



Sh. B. Shivprasad
GM (Tech.)
(Member Secretary)



Col. R S Puri
GM (Tech.)
(Member)



Sh. K.P Singh
Executive Director-III
(Chairman)