

National Highways & Infrastructure Development Corporation Limited


Sub: Consultancy Services as Authority's Engineer for Supervision of following Projects in the Union Territory of Ladakh (i) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 87.000 to km 98.524 in the UT of Ladakh on EPC mode under [job No: NH-301-J&K-2019-20-74](Package-IV)(ii) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 98.524 to km 117.180 in the UT of Ladakh on EPC mode under [job No: NH-301-J&K-2019-20-75](Package-V).(iii)Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 117.180 to km 148.320 in the UT of Ladakh on EPC mode under [job No: NH-301-J&K-2019-20-76] (Package-VI).(iv) Up-gradation to Intermediate lane of NH-301 Kargil-Zaskar road from km 148.320 to km 196.250 in the UT of Ladakh on EPC mode under [job No: NH-301-J&K-2019-20-80] (Package-VII).

Contract Package No.: NHIDCL/Ladakh/NH-301/K-Z/AE(P-IV,V,VI &VII)/2021-22

Tender Id: 2021_NHIDC_636151_1.

Reply to Pre-Bid Queries

S.No.	Clause	Description	Suggestion/Query	Reply
		Magot Engineering Consultant Pvt Ltd		
1.	General	We intend to participate in the aforementioned works. We are unable to complete the required documentation.	Request for extension of date for submission of proposal in respect of above tender notice by 15 days.	As per amendment No. 2
		Civil Mantra Infracon Pvt Ltd		
2.	General	As per information available on your website the last date of bid submission of the subject work is 28.07.2021. Further, as the bid submission is through INFRACON, we are getting issue in CV updation.	we request you to please extend the date of submission for another 10 days from current deadline so that we can prepare and submit a comprehensive proposal	As per amendment No. 2
		Egis India Consulting Engineers Pvt. Ltd.		
3.	General	We are very much interested in the subject opportunity and are working on preparing a sound and competitive bid but we are getting issue on Infracon portal in CV updation. Due to this, we are unable to select our Key Expert team and to generate the INFRACON Team ID.	We request you to kindly extend the bid submission deadline by 2 weeks so that we can prepare a quality & a well estimated proposal.	As per amendment No. 2


(B. Shivprasad)
General Manager (T)
02.08.2021