National Highways & Infrastructure Development Corporation Limited (Ministry of Road Transport & Highways, Govt of India)

Executive Director (Projects)
Kohima, Nagaland
Email: edpkohimaoffice@gmail.com



NHIDCL/RO-KOHIMA/M&R/KM/2020-21

BUILDING INFRASTRUCTURE - BUILDING THE NATION

Date -30/04 2020

Sub:- Maintenance of Kohima to Mao (Nagaland / Manipur Border) section of NH 2 from Km 185.000 to km 212.700, L=27 Km in the state of Nagaland

Corrigendum-II

S.No	Ref. of RFI Clause	Existing				Modified		
1	Section V, Condition of Contract	Change of scope due to upgradation The proposed section of National Highway in the contract is proposed to be Two laning with hard shoulder in the future hence, the contractor shall not claim anything from NHIDCL on account of earlier termination of the contract i.e. before the expiry of the scheduled contract period or quantity of items on account of award of work for Two laning with hard shoulder of the Highway.				Change of scope due to upgradation The proposed section of National Highway in the contract is proposed to be Two laning with hard shoulder in the future hence, the contractor shall not claim anything from NHIDCL on account of earlier termination of the contract i.e. before the expiry of the scheduled contract period or quantity of items on account of award of work for Two laning with hard shoulder of the Highway. Not withstand contrary in this contract any or all quantities, of any or all items of works, may be partially executed, exceeded are may not be executed at all.		
2.	Section I, NIT , Critical	S. No	Description	Period	S. No	Description	Period	
	Date Sheet	Tender/ Bid (online & hard	submission of Tender/ Bid (online & hard	02.05.2020 (1500 Hrs)	6	Last Date of submission of Tender/Bid (online & hard copy)	05.05.2020 (1500 Hrs)	
		7	copy) 7 Date of Opening of Technical Bid	04.05.2020 (1530 Hrs)	7	Date of Opening of Technical Bid	06.05.2020 (1530 Hrs)	

Msdel

ED(P)

RO-Kohima, Nagaland

Executive Director(Projects)
NHIDCL
R.O.- Kohima
Nagaland