

No.- NHIDCL/Civil work/Dimapur Bypass/Nagaland/2016

Date 09.01.2017

### Corrigendum-3

**Sub:- Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New Alignment length of 20.683 Km) of Daboka- Dimapur Section (Dimapur Bypass) of NH-36 and 39 in the state of Nagaland on Engineering Procurement and Construction basis**

1. Ref corrigendum No. 2 vide which following document uploaded:

- (i) Corr. No. 12
- (ii) Covering letter kohima
- (iii) Schedule\_A\_Pack\_I DB 06012017 Final
- (iv) Schedule\_A\_Roing Hunli 05012017 Final
- (v) Schedule\_B\_Pack\_I DB 06012017 Final
- (vi) Schedule\_B\_Roing Hunli 05012017 Final
- (vii) Schedule\_C\_Pack\_I DB 06012017 Final
- (viii) Schedule\_C\_Roing Hunli 05012017 Final
- (ix) Schedule\_D\_Pack\_I DB 06012017 Final
- (x) Schedule\_D\_Roing Hunli 05012017 Final
- (xi) Schedule\_H - Roing Hunli 05012017 Final
- (xii) Schedule\_H DB 06012017 Final

2. While loading certain additional document for Roing-Hunli projects were also got uploaded and same shall not be considered as part of this RFP.

3. Only following documents for Dimapur Bypass Project shall be considered as part of RFP.

- (ii) Covering letter kohima
- (iii) Schedule\_A\_Pack\_I DB 06012017 Final
- (v) Schedule\_B\_Pack\_I DB 06012017 Final
- (vii) Schedule\_C\_Pack\_I DB 06012017 Final
- (ix) Schedule\_D\_Pack\_I DB 06012017 Final
- (xii) Schedule\_H DB 06012017 Final



(Y.C. Srivastava)

General Manager (Tech)