

No.- NHIDCL/Civil work/Dimapur Bypass/Nagaland/2016

Date: 25.01.2017

To,

All prospective bidders

Subject: Amendments in RFP and DCA for the project "Construction of 4/6 lane pavement from Km 132.375 to Km 153.058 (Total New Alignment design Length= 20.683) of DabokaDimapur section (Dimapur Bypass) of NH-36 & 39 in the state of Nagaland on Engineering, Procurement and Construction basis"

Sir,

The RFP, DCA and Schedules have been modified in accordance with MORTH latest guidelines dated 16th & 17th Jan 2017. All the bidders are requested to follow the enclosed RFP & DCA. Further, the bid due date and time for the project has been extended upto 09.02.2017 (1600 hrs).



Y.C Srivastava
GM(T)

Enclosure: Amended DCA & RFP